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the regulation or supervision of financial institutions

Exemption (b)(9) Information excised is records containing geological and
geophysical information (including maps) concerning wells.
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ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 5

1.CONTRACT/PURCH.ORDER/

2.DELIVERY ORDER/CALL NO.

3.DATE OF ORDER/CALL

4. REQ./PURCH.REQUESTNO.

5. PRIORITY

CDR NAWCWD CODE 230000E
ATTN: P. MELANSON

(805) 989-8982

575"1" AVE SUITE 1, BLDG 65
POINT MUGU CA 93042-5049

DCMA

DCMAQ SPRINGFIELD
BLDG. 1 ARDEC
PICATINNY NJ 07806-5000

7. ADMINISTERED BY (ifother than 6)

AGREEMENTNO. (YYYYMMMDD)
N68936-04-D-0006 0001 2004 Aug 03 0010102840
6. ISSUED BY CODE | N68936 S3101A

CODE

8. DELIVERY FOB

DESTINATION
L

OTHER

(See Schedule if other)

9. CONTRACTOR

CODE |28527

ITT AVIONICS
NAME DANIEL J. SULLIVAN
AND 100 KINGSLAND ROAD

ADDRESS CLIFTON NJ 07014-1993

FACILITY l

10.DELIVER TO FO

BPOINTBY (Date) 11.MARK IF BUSINESS IS

(YYYYMMMDD) SMALL
SEE SCHEDULE SMALL
12.DISCOUNT TERMS DISADVANTAGED

WOMEN-OWNED

13. MAIL INVOICESTO THE ADDRESS IN BLOCK

See tem 15

14. SHIP TO CODE|

SEE SCHEDULE

DFAS - COLUMBUS CENTER

PO BOX 182266
COLUMBUS OH 43218-2266

15. PAYMENT WILL BE MADE BY

NORTH ENTITLEMENT OPERATIONS

CODE

HQO0337

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFIC ATIO N
NUMBERS IN
BLOCKS 1 AND 2.

16. DELIVERY/] X | Thisdelivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract.
TYPE |CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein. REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE

D If this box is marked, supplier must sign Acceptance and return the following number of copies:

TYPED NAME AND TITLE

DATE SIGNED
(YYYYMMMDD)

See Schedule

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21. UNIT |22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24, UNITED STATES OF AMERICA
* [f quantitv accepted by the Government is same as TEL: (805) 989-1943 HM‘Y 25. TOT AL $976,689.00
quantity ordered, indicate by X. If different, enter actuul |EMAIL: henry . kelley@navy.mil 26.
quantity accepted below quantity ordered and encircle. |BY: HENRY G KELLEY

CONTRACTING / ORDERING OFFICER

DIFFERENCES]

27a. QUANTITY IN COLUMN 20 HAS BEEN

DINSPECT ED D RECEIVED D ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE {28. SHIP NO. 29. DO VOUCHER NO30.
INITIALS

f. TELEPHONE NUMBER

g. E-MAIL ADDRESS

FINAL

H

PARTIAL

36. | certify this account is correct and proper for payment.

a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE O

F CERTIFYING OFFICER

31. PAYMENT

COMPLETE
PARTIAL

32. PAID BY

]

FINAL

33. AMOUNT VERIFIED
CORRECT FOR

34. CHECK NUMBER

35.BILL OF LADING NO.

37. RECEIVED AT

38. RECEIVED BY

39. DATE RECEIVED
(YYYYMMMDD)

40.TOTAL
CONT AINERS

41. SR ACCOUNT NO

42. S/R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUSEDITION ISOBSOLETE.
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Section B - Supplies or Services and Prices
ITEM NO DESCRIPTION
0001
Engineering Support Services in support of the Tactical Aircraft Electronic
Warfare Integrated Program Team, in accordance with the Statement of Work,
Attachment (1).
FOB: Destination
PURCHASE REQUEST NUMBER: 0010102840
MAX COST $930,700.00
FIXED FEE $45,989.00
TOTAL MAX COST + FEE $976,689.00
000101 For Navy Accounting Purposes Only.
ACRN AA $520,000.00
PURCHASE REQUEST NUMBER: 0010102840
0002 Data in accordance with Contract Data Not Separately Priced

Requirements List (CDRL), DD Form 1423.
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Section G - Contract Administration Data

THIS TASK ORDER IS NON-SEVERABLE

I. PAYMENT OF FIXED FEE:

Subject to the withholding provisions of the clause at FAR 52.216-8, Fixed Fee, the fixed fee specified shall be paid
to the prime contractor at a rate of 5.0% of total costs excluding FCCM expended during each invoicing period
provided. The total fee payable shall not exceed the fee established in the Task Order.

1. INCREMENTAL FUNDING:

Provide incremental funding in the amount of $520,000. As of the date of this order, the funds allotted are as
follows: '

Estimated Cost $495,515
Fixed Fee $ 24.485
Total Estimated CPFF $520,000

The specific funds applicable to this task order are as follows:

ITEM NUMBER ACRN AMOUNT

SUB-CLIN 000101 | AA $520,000

ACCOUNTING AND APPROPRIATION DATA

AA: 1741804 4U4N 252 00019 0 050119 2D 000000
COST CODE: AIR40PRES211
AMOUNT: $520,000.00

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

Payment shall be made on a “First in First Out” (FIFO) basis. That is, payment shall first be made from ACRN AA.
When these funds are exhausted, payment shall be then made from ACRN AB and so forth.

Reimbursement of allowable costs shall not exceed the aggregate amounts indicated above and the Contractor will
not be reimbursed by the Government for allowable costs incurred hereunder in excess of such amount. As of the
date of execution of this task order, there has been allotted the sum of $520,000. The allotted funding will cover
approximately 53% of the total effort. The Total Not to Exceed Amount of the order is $976,689. The balance to
fuily fund is $456,689.

Notwithstanding the foregoing limitation that amount allotted and obligated herein may be increased from time to
time by modification to this Task Order. The Contractor shall notify the Ordering Officer in writing, at least thirty
(30) days prior to the time the funds hereunder are fully expended, that additional funds will be required if
performance is to continue under the Task Order. In the event that additional funds are not made available and
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allotted to this Task Order by the Government, and the Contractor has given timely notice as provided herein, the
Contractor shall be entitled to Terminate in accordance with the clause of this contract entitled "Termination" and a
settlement in accordance with provisions of said clause; provided, that in no event shall the total of all payments to
the Contractor under this contract, except for settlement expense described in said "Termination" clause, exceed the
total of all amounts allotted hereto.

II1. LEVEL OF EFFORT:

The level of effort for this Task Order is 6,405 direct labor hours. The composition of hours is as follows:

LABOR CATEGORY HOURS
- — b |

Software Engineer

Software Engineer

Software Engineer

Software Engineer

Software Engineer- ,\ ’

7 N
Systems Engineer (‘)i/ k\s()

Systems Engineer- %h\ \n
Systems Engineer- ‘O

Test Engineer

Project Mgmt-

Project Mgmt

Clerical-

R

TOTAL 6,405

NOTE: The total estimated hours negotiated under this Task Order shall not be exceeded.

1V. DESCRIPTION OF REQUIREMENT:

Work shall be performed in accordance with the Statement of Work attached hereto as Attachment (1).

V. INSPECTION AND ACCEPTANCE:

Inspection and acceptance will be performed at destination by the COR.

VI. PERIOD OF PERFORMANCE:

The period of performance for this task order is from 03 August 2004 through 02 August 2006.
VIIL TRAVEL:
Travel (Long Distance) is authorized in accordance with the SOW and written approval from the COR.

VIII. CONTRACTING OFFICER'S REPRESENTATIVE (COR)
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The COR is responsible for monitoring the performance and progress as well as overall technical management of
this order and should be contacted regarding questions or problems of a technical nature. In no event; however,
will any understanding or agreement, modification, change order, or any other matter deviating from the terms of
the order between the contractor and any person other than the Ordering Officer be effective or binding upon the
government, unless formalized by proper contractual documents executed by the Ordering Officer prior to
completion of this contract.

If in the opinion of the Contractor, the COR requests efforts outside the scope of the order, the Contractor will
promptly notify the Ordering Officer in writing. No action will be taken by the Contractor under such technical
instruction until the Ordering Officer has determined if such effort is within the scope of the order. If it is
determined that effort outside the scope is required, the Ordering Officer will issue a modification to the order
prior to commencement of such effort. All matters pertaining to the terms and conditions of the basic contract or
this order shall be brought to the attention of the Ordering Officer.

The Contracting Officer’s Representative (COR) for this procurement is Ms. Nadine Donner, Code 452D00E, (805)
989-4270. The Technical Assistant (TA) for this task order is Thu Nguyen, Code 454300E, (805) 989-4030.
IX. DELIVERABLES

The contractor shall deliver Contract Data Requirements List (CDRL), DD Form 1423, items according to Paragraph
4.0 of the Statement of Work and designated CDRL’s of the basic contract.
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1. CONTRACT/PURCH. ORDER/ 2.DELIVERY ORDER/CALL NO. [3.DATE OF ORDER/CALIL 4. REQ./PURCH.REQUESTNO. 5. PRIORITY
AGREEMENTNO. (YYYYMMMDD)

N68936-04-D-0006 0002 2004 Sep 01 010107343

6. ISSUED BY CODEI N68936 7. ADMINISTERED BY (if other than 6) CODE |53‘°‘A

CDR NAWCWD CODE 230000E DCMA 8. DELIVERY FOB

ATTN: P. MELANSON DCMAO SPRINGFIELD

(805) 989-8982 BLDG. 1 ARDEC DESTINATION

575" AVE SUITE 1, BLDG 65 PICATINNY NJ 07806-5000 | JoTHER

POINT MUGU CA 93042-5049

{Sce Schedule if other)

9. CONTRACTOR CODEI28527 FACILITY 10.DELIVER TO FOB POINTBY (Date) 11 . MARK IFBUSINESS IS

ITT AVIONICS (YYYYMMMDD) SMALL
NAME DANIEL J. SULLIVAN SEE SCHEDULE SMALIL
100 KINGSLAND ROAD 12.DISCOUNT TERMS DISADVANTAGED

ADDRESS CLIFTON NJ 07014-1993 WOMEN-OWNED

13. MAIL INVOICES TO THE ADDRESS IN BLOCK
See ltem 15

14. SHIP TO CODE 115. PAYMENT WILL BE MADE BY CODE|HQo337

DFAS - COLUMBUS CENTER

MARK ALL
SEE SCHEDULE NORTH ENTITLEMENT OPERATIONS PACKAGFS AND
COLUMBUS OH 43218-2266 PAPERS WITH
IDENTIFICATION

NUMBERS IN
BLOCKS 1 AND 2,

16, DELIVERY/ X | This detivery order/call is issued on another Government agency orin accordance with and subject to terms and conditons ofabove numbered contract
TYPE |CALL

OF  [bURCHASE Reference your quote dated
ORDER Furnish the bHowing on terms specified herein. REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TER
AND CONDITIONSSET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
D If this box is marked, supplier must sign Acceptance and return the following number of copies: (TYPTMMMDD)
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Scheduie
18, ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21. UNIT |22, UNIT PRICE 23. AMOUNT
ACCEPTED*

SEE SCHEDULE

24. UNITED STATES OF AMERICA

" If quantity accepted by the Government is same as TEL: (805) 989-1943 HQK‘%’ 25. TOTAL $201.072.00
quantity ordered, indicate by X If different, enter actual [EMAIL: henry.kelleyanavy.mil 26.

quantity accepled below quantity ordered and encircle. BY: HENRY G KELLEY CONTRACTING / ORDERING OFFICER DIFFERENCES]
27a. QUANTITY IN COLUMN 20 HAS BEEN

DINSPECTED DRECEIVED D ACCEPTED, AND CONFORMS TO THE
CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE

¢. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE [2§. SHIP NO. 29. DO VOUCHER NO [30.
INITIALS
PARTIAL |32 PAIDBY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER Jg. E-MAIL ADDRESS FINAL CORRECT FOR
36. 1 certify this account is correct and proper for payment. - PAYMENT 34. CHECK NUMBER
a. DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(YIYYMMMDD) PARTIAL 35 BILL OF LADING NO.
FINAL
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED  [40.TOTAL 41.S$/R ACCOUNT NOJ 42. S/R VOUCHER NO.
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001 PREVIOUS EDITION ISOBSOLETE.



Section B - Supplies or Services and Prices

ITEM NO DESCRIPTION

0001
Engineering services in support of Tactical Aircraft Engineering Warfare
Integrated Program Team (TACAIR EW IPT), NAVAIR, Point Mugu, CA, in
accordance with the Statement of Work, Enclosure (1).
FOB: Destination
MILSTRIP: N68936-04D-0006

MAX COST $191,609.00
FIXED FEE $9,463.00
TOTAL MAX COST + FEE 3201,072.00
000101 For Navy Accounting Purposes Only.
CIN: 001010734300001 ACRN AA $150,000.00

PURCHASE REQUEST NUMBER: 0010107343



Section G - Contract Administration Data

THIS TASK ORDER IS NON-SEVERABLE

I. PAYMENT OF FIXED FEE:

Subject to the withholding provisions of the clause at FAR 52.216-8, Fixed Fee, the fixed fee specified shall be paid
to the prime contractor at a rate of 5.00% of total costs excluding FCCM expended during each invoicing period
provided. The total fee payable shall not exceed the fee established in the Task Order.

IL. INCREMENTAL FUNDING:

Provide incremental funding in the amount of $150,000. As of the date of this order, the funds allotted are as
follows:

Estimated Cost $142,941
Fixed Fee $ 7,059
Total Estimated CPFF $150,000

The specific funds applicable to this task order are as follows:

ITEM NUMBER ACRN | AMOUNT

SUB-CLIN 000101 | AA $150,000

ACCOUNTING AND APPROPRIATION DATA

AA: 1741804 4U4N 252 00019 0 050119 2D 000000
COST CODE: AIR40PRE5721

AMOUNT: $150,000.00

CIN 001010734300001: $150,000.00

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

Payment shall be made on a “First in First Qut” (FIFO) basis. That is, payment shall first be made from ACRN AA.
When these funds are exhausted, payment shall be then made from ACRN AB and so forth.

Reimbursement of allowable costs shall not exceed the aggregate amounts indicated above and the Contractor will
not be reimbursed by the Government for allowable costs incurred hereunder in excess of such amount. As of the
date of execution of this task order, there has been allotted the sum of $150,000. The allotted funding will cover
75% of the total effort. The Total Not to Exceed Amount of the order is $201,072. The balance to fully fund is
$51,072.

Notwithstanding the foregoing limitation that amount allotted and obligated herein may be increased from time to
time by modification to this Task Order. The Contractor shall notify the Ordering Officer in writing, at least thirty
(30) days prior to the time the funds hereunder are fully expended, that additional funds will be required if
performance is to continue under the Task Order. In the event that additional funds are not made available and
allotted to this Task Order by the Government, and the Contractor has given timely notice as provided herein, the
Contractor shall be entitled to Terminate in accordance with the clause of this contract entitled "Termination” and a
settlement in accordance with provisions of said clause; provided, that in no event shall the total of all payments to



the Contractor under this contract, except for settlement expense described in said "Termination” clause, exceed the
total of all amounts allotted hereto.

III. LEVEL OF EFFORT:

The level of effort for this Task Order is 1,188 direct labor hours. The composition of hours is as follows:

LABOR CATEGORY HOURS

Software Engr =

Software Engr { @X

Project Mgmt J

System Engr ) @\
Project Mgmt \)V \0 !
-

TOTAL 1,188

NOTE: The total estimated hours negotiated under this Task Order shall not be exceeded.

IV. DESCRIPTION OF REQUIREMENT:

Work shall be performed in accordance with the Statement of Work attached hereto as Enclosure (1).

V. INSPECTION AND ACCEPTANCE:
Inspection and acceptance will be performed at destination by the COR.

V1. PERIOD OF PERFORMANCE:

The period of performance for this task order is from 1 September 2004 through 25 February 2005.
VIL TRAVEL:
Travel (Long Distance) is authorized in accordance with the SOW and written approval from the COR.

VIII. CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The COR is responsible for monitoring the performance and progress as well as overall technical management of
this order and should be contacted regarding questions or problems of a technical nature. In no event; however,
will any understanding or agreement, modification, change order, or any other matter deviating from the terms of
the order between the contractor and any person other than the Ordering Officer be effective or binding upon the
government, unless formalized by proper contractual documents executed by the Ordering Officer prior to
completion of this contract.

If in the opinion of the Contractor, the COR requests efforts outside the scope of the order, the Contractor will
promptly notify the Ordering Officer in writing. No action will be taken by the Contractor under such technical
instruction until the Ordering Officer has determined if such effort is within the scope of the order. If it is
determined that effort outside the scope is required, the Ordering Officer will issue a modification to the order
prior to commencement of such effort. All matters pertaining to the terms and conditions of the basic contract or
this order shall be brought to the attention of the Ordering Officer.



The Contracting Officer’s Representative (COR) for this procurement is Nadine Donner, Code 452DOOE,
(805) 989-4270. The Technical Assistant (TA) is Mike Burgoyne, Code 454300E, (805) 989-4037.

IX. DELIVERABLES

The contractor shall deliver Contract Data Requirements List (CDRL), DD Form 1423, items according to
Paragraph 4.0 of the Statement of Work and designated CDRL’s of the basic contract.

Enclosure (1)
STATEMENT OF WORK FOR THE
NAVAL AIR WARFARE CENTER WEAPONS DIVISION
TACTICAL AIRCRAFT ELECTRONIC WARFARE JAMMER SUPPORT
TASK ORDER 0002
RFCM Suite CY04 Problem Correction

1.0 SCOPE

1.1 Background: Naval Air Systems Command (NAVAIR) PMA-272 sponsors the AN/ALQ-214 Radio Frequency
Counter Measures (RFCM) system. TACAIR EW IPT at NAVAIR Point Mugu, CA, executes the Software Support
Activity (SSA) activities.

1.2 Task Scope: This Statement of Work (SOW) describes the engineering support services and products for the
Tactical Aircraft Electronic Warfare Integrated Program Team (TACAIR EW IPT) located at the NAVAIR Point
Mugu, CA and China Lake, CA.

2.0 APPLICABLE DOCUMENTS
All applicable standards and specifications are contained in Paragraph 2.0 of the Basic Contract.

3.0 TECHNICAL REQUIREMENTS

The Contractor shall provide system engineering and technical support services defined herein.

3.1 General: Work shall be accomplished at the Contractor’s own facility, Government facilities or activities,
or another Contractor’s facility, as required. The Contractor shall provide Monthly Status Reports in
accordance with CDRL A001. (Basic Contract, Paragraph 4.0)

3.2 Software Modification: The Contractor shall modify the AN/ALQ-214 Mission Data File (MDF), and/or
MDF Generator (MDFG) to correct the deficiencies identified in the assi gned STRs. The list of STRs is
provided as attachment 1 of this SOW. The modified configuration shall be operable in ail systems
delivered to the Navy.




3.21  Software Baseline: OFP 6.1.3 shall be the baseline software version for this effort, as shown
in the table below.

IDECM BLOCK 3 VERSION NOMENCLATURE
RFCM Block 6 System 6.1.3
PE-1 (OFP, Boot) 110225a.001, ib10225a.001
PE-1 MDF (Operational) M8007_pe1.003
PE-1 MDF (Training) m6a01_pel.001
PE-1 MDF (Flight Line Checkout) m7f00_pe1.000
PE-1 MDF (BIT) m7b00_pe1.000
PE-2 (OFP, Boot) i20223a.002, ib20223a.002
PE-2 MDF (Operational) M8007_pe2.001
PE-2 MDF (Training) m6a01_pe2.001
PE-2 MDF (Flight Line Checkout) m7f00_pe2.000
PE-3 OFP i3012011.HEX
1301201 I.OMF
PE-4 EWIC 6543600
(includes OFP, Boot & BSP) 28.03.3
PE-4 MDFs (Real Lin)
PE-4 Operational MDF_6 6543698, 0610
PE-4 Training MDF_Train6 6543699, 6a04

3.3 Software Analysis: The Contractor shall identify the requirements necessary to correct the STRs listed in
attachment 2 of this SOW, and provide an analysis identifying those requirements and an estimated level of
effort to correct them. The Contractor shall identify whether the STR correction has MDF, Operational
Flight Program, or Hardware requirements for correction. (CDRL A002)

3.4 Program Reviews: The Contractor shall conduct technical meetings including, but not limited to, a kickoff
meeting and program management reviews. Weekly phonecons between the EWSSA and Contractor team
to discuss engineering and software progress shall be scheduled. The Program Kickoff will be via
phonecon.

3.5 Software Deliveries: The Contractor shall deliver source code, operational (executable) software files, and
software data files to NAVAIR Point. Mugu, CA. All software support tools necessary to build the
executable files will also be provided to NAVAIR Point Mugu, CA. (CDRL A003)

3.6 Telephone Support: The Contractor shall provide two (2) weeks of telephone support subsequent to
software delivery, while the Government is loading and testing their software delivery.

3.7 Version Description Document: The Contractor shall prepare and deliver a Version Description Document
that describes the version of the software, with each software delivery. Contractor format is acceptable.
VDDs shall include: identification by SAR or STR of the software changes included, and a description of
the change. (CDRL A003)

3.8 Project Schedule: The Contractor shall provide a project schedule detailing the contractor’s plan to
accomplish this effort. Contractor format is acceptable. (CDRL A002)

4.0 DELIVERABLES

The Contractor shall provide the following deliverables:



4.1 Monthly Status Report (CDRL A001)

4.2 Software Analysis (CDRL A002)

4.3 Software Deliveries (CDRL A003)

4.4 Software Version Description Document (CDRL A003)
4.5 Project Schedule (CDRL A002)

5.0 OTHER CONSIDERATIONS

A

1

.

Quality Assurance and Reporting: The Contractor shall provide and maintain a quality program.

Security: The Contractor shall follow Security Classification Guide for AN/ALQ-165 Airborne Self-
Protection Jammer, OPNAVINST S5513.8B-31, and dated 13 Apr, 1998, for the classification of
AN/ALQ-165 hardware and software items. The Contractor shall follow Security Classification Guide for
AN/ALQ-214 Radio Frequency Countermeasures, OPNAVINST S$5513.8B, and dated 5 Aug, 1999, for the
classification of AN/ALQ-214 hardware and software items. The Contractor shall provide personnel with
the appropriate security clearance levels for the work to be performed. Access to SECRET information is
required in the performance of this contract and shall be in accordance with National Industrial Security
Program Operating Manual (NISPOM), DoD 5220.22-M, as provided in the DD 254,

The Contractor shall provide for the security of the information, hardware, and software in accordance with
the NISPOM. Technical documentation shall be marked with the appropriate classification levels and shall
include a distribution statement as defined in Distribution Statements on Technical Documents, DoDD
5230.24, dated 18 March 1987. The Contractor shall employ Operational Security (OPSEC) measures to
control unclassified information that could be considered mission/program sensitive in accordance with the
attached DD Form 254. Unclassified technical information shall be protected from disclosure to
unauthorized personnel in accordance with Withholding of Unclassified Technical Data from Public
Disclosure, DoDD 5230.25, dated 18 August 1995,

5.3 Government Laboratories: The Government will furnish access to laboratories outside of the Contractor’s

laboratories; however, the Government reserves the right to control laboratory schedule and use of
documentation and information required for the performance of this delivery order. The Government shall
supply the Contractor with information on where and how to send Contractor personnel security clearances
when visiting these laboratories. Should there be additional forms for the use of Contractor equipment in
the laboratory, the Government shall provide the procedures and forms to the Contractor.

6.0 TRAVEL

The Contractor shall be required to perform travel, as required, to NAVAIR Point Mugu, CA to accomplish the
requirements of this contract. The following travel is anticipated:

One (1) round trip for two (2) contractors, for five (5) days, from the Contractor facility to Point Mugu

3

CA, to participate in problem investigation in the NAWCWD Electronic Combat Simulation and Evaluation
Laboratory (ECSEL).

One (1) round trip for two (2) contractors, for five (5) days, from the Contractor facility to Point Mugu

>

CA, to participate in problem verification and validation in the NAWCWD ECSEL.



7.0 PERIOD OF PERFORMANCE

Work shall commence upon award of the Task Order. Completion of the STRs assigned for correction in
Attachment One is scheduled for 2 months after award of Task Order. Completion of the STRs assigned for study
in Attachment Two is scheduled for 25 Feb 2005.

8.0 CONTRACTING OFFICER’S REPRESENTATIVE (COR)Y/TECHNICAL ASSISTANT (TA)

8.1 All points of contact are from the TACAIR EW IPT. The COR for this contract is Ms. Nadine Donner,
NAVAIR Code 452DOOE, Point Mugu, CA 93042, telephone (805) 989-4270.

The TA for this task order is Mike Burgoyne, Code 454300E, (805) 989-4037.
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ATTACHMENT ONE

RFCM CY04 STRs for Update

STR TITLE
STR 1187 Unable to identify both emitters of EID #67
STR 1279 Preset 506 is not conditional upon EID 68 ID
STR 1287 Intermittently ID of EID 21 modes at limit
STR 1288 Intermittently ID of EID 17 mod at limit
STR 1295 EID #39 Secondary Level T130. The T06 technique has *no TO1 fill” enabled
STR 1296 EID #64 Tertiary Level T130. The T06 technique has “no TO1 fill” enabled
STR 1297 EID # 92 Secondary Level T130. The T06 technique has *“no TO1 fill” enabled
STR 1298 EID # 67 & 92 Primary Level Segment 1 TO5 with incorrect AMI
STR 1304 EID #59 Tertiary Level T30: Addition of T131 necessary
STR 1305 EID #111 Primary Level T129: Incorrect TO7/Waveform timing
STR 1309 EID 108 Beam 1 Secondary Level T26 is not synchronized to waveform, and T20 offset
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ATTACHMENT TWO

RFCM CY04 STRs for Study

STR TITLE
STR 1188 Imprecise lower RF limit for CY-04 MDF in all EIDs (27, 35, 26, 42, 56, 5, 111, 65, 102, 67,
57,49, 59, 63, and 114)
STR 1257 Inadequate PE-1 MDF beams programming in EID 101 of RF and PRI
STR 1275 Multiple ID problems with EID 112 (with search scans)
STR 1278 Poor or no output upon EID 68 1D
STR 1283 Multiple ID problems with EID 71
STR 1285 No ID of EID 76 modes
STR 1286 No ID except medium RF of EID 152 modes
STR 1289 No ID of EID 64 stable mode at limit
STR 1294 EID #64 Primary Level TOS incorrect direction percentage
STR 1299 EID #114 Secondary T130: Incorrect T10 parameter
STR 1300 EID #111 Primary Aft T10: Incorrect T10 parameter
STR 1301 EID #108 Primary and Secondary Level Segment 2 T10: Incorrect T10 parameter
STR 1302 EID #101 Primary Level Segment 1 T10: Incorrect T10 parameter
STR 1310 EID 68 Beam 0 & 1 Primary ECM technique problems
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ATTACHMENT THREE

TASK SCHEDULED DATE
Project Start Contract Award Date
Kick-Off Review Telecon One Day After Contract Award
STR Correction Development - begin Two Days After Contract Award
Delivery 24 Sep 04
Two-week phone call support initialization 27 Sep 04
Project Completion 30 Oct 04
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Section B - Supplies or Services and Prices

ITEM NO DESCRIPTION

0001
Engineering services in support of Tactical Aircraft Electronic Warfare
Integrated Program Team (TACAIR EW IPT), Point Mugu, CA, in
accordance with the Statement of Work, Enclosure (1).
FOB: Destination
MAX COST
FIXED FEE
TOTAL MAX COST + FEE
000101 For Navy Accounting Purposes Only.

CIN: 001010816400001

PURCHASE REQUEST NUMBER: 0010108164

0002 Data in accordance with Contract Data

Requirements List (CDRL), DD Form 1423.

$67,198.00
$3.319.00

$70,517.00

ACRN AA $70,517.00

Not Separately Priced



Section G - Contract Administration Data

THIS TASK ORDER IS NON-SEVERABLE
I. PAYMENT OF FIXED FEE:
Subject to the withholding provisions of the clause at FAR 52.216-8, Fixed Fee, the fixed fee specified shall be paid
to the prime contractor at a rate of 5.0% of total costs excluding FCCM expended during each invoicing period

provided. The total fee payable shall not exceed the fee established in the Task Order.

II. INCREMENTAL FUNDING:

Provide incremental funding in the amount of $70,517. As of the date of this order, the funds allotted are as
follows:

Estimated Cost $67,198
Fixed Fee $_3.319
Total Estimated CPFF $70,517

The specific funds applicable to this task order are as follows:

ITEM NUMBER ACRN | AMOUNT |

SUB-CLIN 000101 | AA $70.517 \

AA: 97X4930 NH2C 252 77777 0 054219 2F 000000
COST CODE: 010644930080

AMOUNT: $70,517.00

CIN 001010816400001: $70,517.00

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

Payment shall be made on a “First in First Out” (FIFO) basis. That is, payment shall first be made from ACRN AA.
When these funds are exhausted, payment shall be then made from ACRN AB and so forth.

Reimbursement of allowable costs shall not exceed the aggregate amounts indicated above and the Contractor will
not be reimbursed by the Government for allowable costs incurred hereunder in excess of such amount. As of the
date of execution of this task order, there has been allotted the sum of $70,517. The allotted funding will cover
100% of the total effort. The Total Not to Exceed Amount of the order is $70,517. The balance to fully fund is $0.

Notwithstanding the foregoing limitation that amount allotted and obligated herein may be increased from time to
time by modification to this Task Order. The Contractor shall notify the Ordering Officer in writing, at least thirty
(30) days prior to the time the funds hereunder are fully expended, that additional funds will be required if
performance is to continue under the Task Order. In the event that additional funds are not made available and
allotted to this Task Order by the Government, and the Contractor has given timely notice as provided herein, the
Contractor shall be entitled to Terminate in accordance with the clause of this contract entitled "Termination” and a
settlement in accordance with provisions of said clause; provided, that in no event shall the total of all payments to



the Contractor under this contract, except for settlement expense described in said "Termination” clause, exceed the
total of all amounts allotted hereto.

III. LEVEL OF EFFORT:

The level of effort for this Task Order is 478 direct labor hours. The composition of hours is as follows:

LABOR CATEGORY HOURS
r ey
Sr Tech Consultant/Mgmt N\
Principal Mbr/Tech Staff b CL!- 3y
St Mbr/Tech Staff N/
e
TOTAL 478

NOTE: The total estimated hours negotiated under this Task Order shall not be exceeded.

IV. DESCRIPTION OF REQUIREMENT:

Work shall be performed in accordance with the Statement of Work attached hereto as Enclosure (1).

V. INSPECTION AND ACCEPTANCE:

Inspection and acceptance will be performed at destination by the COR.

V1. PERIOD OF PERFORMANCE:

The period of performance for this task order is from 25 August 2004 through 24 November 2004.
VIL TRAVEL:

Travel (Long Distance) is authorized in accordance with the SOW and written approval from the COR.

VIII. CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The COR is responsible for monitoring the performance and progress as well as overall technical management of
this order and should be contacted regarding questions or problems of a technical nature. In no event; however,
will any understanding or agreement, modification, change order, or any other matter deviating from the terms of
the order between the contractor and any person other than the Ordering Officer be effective or binding upon the
government, unless formalized by proper contractual documents executed by the Ordering Officer prior to
completion of this contract.

If in the opinion of the Contractor, the COR requests efforts outside the scope of the order, the Contractor will
promptly notify the Ordering Officer in writing. No action will be taken by the Contractor under such technical
instruction until the Ordering Officer has determined if such effort is within the scope of the order. If itis
determined that effort outside the scope is required, the Ordering Officer will issue a modification to the order
prior to commencement of such effort. All matters pertaining to the terms and conditions of the basic contract or
this order shall be brought to the attention of the Ordering Officer.



The Contracting Officer’s Representative (COR) for this procurement is Nadine Donner, Code 452D00E,
(805) 989-4270. The Technical Assistant (TA) is David Melton, Code 454300E, (805) 989-3442,

IX. DELIVERABLES

The contractor shall deliver Contract Data Requirements List (CDRL), DD Form 1423, items according to
Paragraph 4.0 of the Statement of Work and designated CDRL’s of the basic contract.

Enclosure (1)
STATEMENT OF WORK FOR THE
NAVAL AIR WARFARE CENTER WEAPONS DiVISION
IDECM HITL TECHNIQUE OPTIMIZATION TEST
ELECTRONIC WARFARE JAMMER SUPPORT

TASK ORDER 0003

1.0 SCOPE

1.1_Background: Naval Air Systems Command (NAVAIR) PMA-272 sponsors the AN/ALQ-214 Integrated
Defensive Electronic Countermeasures (IDECM) Radio Frequency Countermeasures (RFCM) System. TACAIR
EW IPT at NAVAIR Point Mugu, CA executes the Software Support Activity (SSA) activities.

1.2_Task Scope: This Statement of Work (SOW) describes the engineering support services and products for the
Tactical Aircraft Electronic Warfare Integrated Program Team (TACAIR EW IPT) located at the NAVAIR Point
Mugu, CA and China Lake, CA.

2.0 APPLICABLE DOCUMENTS

Document Number Date Title Required or Guidance
USN AN/ALQ-214 30 Jun 2004 Mission Data File (MDF) design  Required
EID 68 HITL document Test MDF Listing (U),

Secret/Noforn.

All other applicable standards and specifications are contained in Paragraph 2.0 of the Basic Contract.

3.0 TECHNICAL REQUIREMENTS

The Contractor shall provide system engineering and technical support services defined herein.



3.1_General: Work shall be accomplished at the Contractor’s own facility, Government facilities or activities, or
another Contractor’s facility, as required. The Contractor shall provide Monthly Status Reports in accordance with
CDRL A001. (Basic Contract, Paragraph 4.0)

3.2 Software Development: The Contractor shall develop a new one-on-one test MDF from the document “USN
AN/ALQ-214 EID 68 HITL Test MDF Listing (U) of 30 June 2004”, for the upcoming ALQ-214 Hardware in the
Loop (HITL) technique optimization tests.

3.2.1 Software Baseline: The OFP software version for this effort will be determined jointly by government and
contractor personnel.
3.2.2 Regression Testing: The Contractor shall perform regression test of the developed software sufficient to
ensure system functionality and operation as defined in the System/Segment Specification for the IDECM RFCM
System, Rev. G, March 2003, Document No. 94117-3100650.

3.3_Program Reviews: The Contractor shall actively participate in the HITL Test Telecoms and Reviews as
required. The Program Kickoff and Test Readiness Telecoms allow the Contractors to work from their own
facility.

3.3.1_Test Readiness Review (TRR) Telecom: The TRR Telecom shall be held to verify that all the necessary
software has been developed, hardware for the effort obtained, and necessary test planning achieved.

3.4_Software Deliveries: The Contractor shall deliver the Test MDF, OFP source code, and operational
(executable) software files to NAVAIR at China Lake, CA, in accordance with items 2 and 3 of Attachment 1.

3.5_Testing: After Regression Tests at the Contractor’s facility, the MDF will undergo testing in two Government
laboratories. At these sites the MDF shall be tested to ensure full functionality with the system, as well as other
avionics and government developed software. The Contractor shall be responsible for correction of deficiencies to
the MDF found during this testing for a period up to 90 days after receipt of the final MDF version. The Contractor
shall be responsible for correction of only those deficiencies resulting from changes made during the generation of
this software version.

The Contractor shall provide engineering support in the conduct of testing. This shall consist ground testing of the
system operation, and will require testing with Navy support equipment. This work will be performed at China
Lake, CA and the Air Force test facility at Wright-Patterson Air Force Base, Dayton, Ohio.

3.6_Technical and Management Support: The Contractor shall participate in required technical and management
telecoms for the purpose of, but not limited to: reviewing requirements, exchanging technical information,
discussing status and planning. A Test Readiness Review (TRR) telecom shall be held. The Contractor shall
provide personnel with the appropriate technical expertise and skills, dependent upon the purpose of the telecom.

3.6.1 The contractor shall work with the government to build and maintain the overall project schedule for the
ASPJ effort. The initial top-level schedule, provided as attachment 1 of this SOW, shall be used as the basis for the
initial project schedule. The developed project schedule shall contain software delivery dates for an initial software
delivery and a possible clean-up software delivery.

4.0 DELIVERABLES

The Contractor shall provide the following deliverables:



4.1 CDRL A001 EID 68 HITL Test MDF: Contractor shall develop a new one-on-one MDF from the document
“USN AN/ALQ-214 EID 68 HITL Test MDF Listing (U) of 30 June 2004”, Secret/Noforn.

4.2 CDRL A002 Project Schedule: The Contractor shall provide a project schedule detailing the contractor’s plan
to accomplish this effort. Contractor format is acceptable.

5.0 OTHER CONSIDERATIONS

5.1 Quality Assurance and Reporting: The Contractor shall provide and maintain a quality program.

5.2 Security: The Contractor shall follow Security Classification Guide for AN/ALQ-214 IDECM RFCM System,
OPNAVINST S5513.8B, and dated April 13, 1998, for the classification of AN/ALQ-214 hardware and software
items. The Contractor shall provide personnel with the appropriate security clearance levels for the work to be
performed. Access to SECRET information is required in the performance of this contract and shall be in
accordance with National Industrial Security Program Operating Manual (NISPOM), DoD 5220.22-M, as provided
in the DD 254.

The Contractor shall provide for the security of the information, hardware, and software in accordance with the
NISPOM. Technical documentation shall be marked with the appropriate classification levels and shall include a
distribution statement as defined in Distribution Statements on Technical Documents, DoDD 5230.24, dated 18
March 1987. The Contractor shall employ Operational Security (OPSEC) measures to control unclassified
information that could be considered mission/program sensitive in accordance with the attached DD Form 254.
Unclassified technical information shall be protected from disclosure to unauthorized personnel in accordance with
Withholding of Unclassified Technical Data from Public Disclosure, DoDD 5230.25, dated 18 August 1995.

5.3 Government Laboratories: The Government will furnish access to laboratories outside of the Contractor’s
laboratories; however, the Government reserves the right to control laboratory schedule and use of documentation
and information required for the performance of this delivery order. The Government shall supply the Contractor
with information on where and how to send Contractor personnel security clearances when visiting these
laboratories. Should there be additional forms for the use of Contractor equipment in the laboratory, the
Government shall provide the procedures and forms to the Contractor.

6.0 TRAVEL

The Contractor shall be required to perform travel, as required, to an Air Force Test Facility to accomplish the
requirements of this contract. The following travel is anticipated:

One (1) round trip for one (1) contractor, for fourteen (14) days, from the Contractor facility to the Air
Force Test Facility at Wright-Patterson AFB, Dayton, Ohio, to participate in actual HITL testing.

One (1) round trip for one (1) contractor, for 7 (7) days, from the Contractor facility to the Air Force Test
Facility at Wright-Patterson AFB, Dayton, Ohio, to participate in actual HITL testing.

7.0 PERIOD OF PERFORMANCE

Work shall commence upon award of the Task Order. Completion of work is scheduled for 3 months after award of
Task Order.

8.0 CONTRACTING OFFICER’S REPRESENTATIVE (COR)YTECHNICAL ASSISTANT (TA)



All points of contact are from the TACAIR EW IPT. The COR for this contract is Ms. Nadine Donner, NAVAIR
Code 452DO00E, Point Mugu, CA 93042, telephone (805) 989-4270.

The TA for this task order is David Melton, Code 454300E, (805) 989-3442.
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ATTACHMENT ONE

HITL Preparation Schedule Rev 3

1. August 26
Charge Number for Equipment Shipping to NAWC, China Lake.
Determine method of shipping from China Lake.

2. August 26
Start system integration at NAWC, China Lake.
Deliver and test initial S/W delivery of Special MDF in government laboratory.

3. August 30 through September 3

Deliver and test ““clean-up” S/W delivery of Special MDF in government laboratory for correct operation.
Pt. Mugu delivers system hardware and support equipment for system integration at NAWC, China Lake.
(Equipment includes: 3 WRA’s, SCA, IMPLC, and onboard transmitters,

laptop PC based ATAC and AV/EW bus simulators, SCA re-programmer,

IMPLC tray, air hoses and splitters, and variable attenuators.

Ensure bus simulators maintain bus communications.)

Test for correct system operation and measured gain with feedback loop.

After achieving successful performance with one set of hardware, test interchange all RMP, IMPLC, and decoy
units to check performance.

Ensure SCA re-programmer functions.

4. September 10
Ship hardware to HITL facility.

5. September 13

Dave Melton (govt) and Bob Hamel (BAE) travel to AF facility.
Perform set-up and checkout system.

Calibrate/integrate with HITL set-up if possible.

6. September 20

Begin test period with calibration if not performed week of 13",
ITT personnel arrive for test.

7. October 4
After end of test period, box and return ship equipment, if not performed at the end of the test period.
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Section B - Supplies or Services and Prices
ITEM NO DESCRIPTION
0001
Systems engineering and technical services in support of the Tactical Aircraft
Electronic Warfare Integrated Program Team (TACAIR EW IPT), Point Mugu,
CA, in accordance with the Statement of Work, Enclosure (1).
FOB: Destination
MAX COST $101,959.00
FIXED FEE $5,032.00
TOTAL MAX COST + FEE $106,991.00
000101 For Navy Accounting Purposes Only.
CIN: 001012261500001 ACRN AA $106,991.00
PURCHASE REQUEST NUMBER: 0010122615
0002 Data in accordance with Contract Data Not Separately Priced

Requirements List (CDRL), DD Form 1423.
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Section G - Contract Administration Data

THIS TASK ORDER IS NON-SEVERABLE

I. PAYMENT OF FIXED FEE:

Subject to the withholding provisions of the clause at FAR 52.216-8, Fixed Fee, the fixed fee specified shall be paid
to the prime contractor at a rate of 5.0% of total costs excluding FCCM expended during each invoicing period
provided. The total fee payable shall not exceed the fee established in the Task Order.

II. INCREMENTAL FUNDING:

Provide incremental funding in the amount of $106,991. As of the date of this order, the funds allotted are as
follows:

Estimated Cost $101,959
Fixed Fee $ 5,031
Total Estimated CPFF $106,991

The specific funds applicable to this task order are as follows:

ITEM NUMBER ACRN AMOUNT

SUB-CLIN 000101 | AA $106,991

AA: 97X4930 NH2C 252 77777 0 054219 2F 000000
COST CODE: 011263380070

AMOUNT: $106,991.00

CIN 001012261500001: $106,991.00

Note: The funds shown in ACRN AA are for support of an FMS case to Korea. Cost accumulated for this FMS case
shall be segregated, reported and billed at the individual ACRN. The FMS case number is KS-D-SiK.

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

Payment shall be made on a “First in First Out” (FIFO) basis. That is, payment shall first be made from ACRN AA.
When these funds are exhausted, payment shall be then made from ACRN AB and so forth.

Reimbursement of allowable costs shall not exceed the aggregate amounts indicated above and the Contractor will
not be reimbursed by the Government for allowable costs incurred hereunder in excess of such amount. As of the
date of execution of this task order, there has been allotted the sum of $106,991. The allotted funding will cover
100% of the total effort. The Total Not to Exceed Amount of the order is $106,991. The balance to fully fund is $0.

Notwithstanding the foregoing limitation that amount allotted and obligated herein may be increased from time to
time by modification to this Task Order. The Contractor shall notify the Ordering Officer in writing, at least thirty
(30) days prior to the time the funds hereunder are fully expended, that additional funds will be required if
performance is to continue under the Task Order. In the event that additional funds are not made available and
allotted to this Task Order by the Government, and the Contractor has given timely notice as provided herein, the
Contractor shall be entitled to Terminate in accordance with the clause of this contract entitled "Termination” and a
settlement in accordance with provisions of said clause; provided, that in no event shall the total of all payments to
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the Contractor under this contract, except for settlement expense described in said "Termination” clause, exceed the
total of all amounts allotted hereto.

I1I. LEVEL OF EFFORT:

The level of effort for this Task Order is 748 direct labor hours. The composition of hours is as follows:

LABOR CATEGORY HOURS
Software Engr-
Software Engr-
Systems Engr- ~ o
Systems Engr- fix) VAR
Systems Engr- V\a \ _( D( /
Project Mgmt- \ o ae
Project Mgmt- 7
Project Mgmit-

” —
TOTAL 748

NOTE: The total estimated hours negotiated under this Task Order shall not be exceeded.

IV. DESCRIPTION OF REQUIREMENT:

Work shall be performed in accordance with the Statement of Work attached hereto as Enclosure (1).

V. INSPECTION AND ACCEPTANCE:

Inspection and acceptance will be performed at destination by the COR.

V1. PERIOD OF PERFORMANCE:

The period of performance for this task order is from 7 March 2005 through 6 July 2005.
VIL TRAVEL:

Not applicable.

VIII. CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The COR is responsible for monitoring the performance and progress as well as overall technical management of
this order and should be contacted regarding questions or problems of a technical nature. In no event; however,
will any understanding or agreement, modification, change order, or any other matter deviating from the terms of
the order between the contractor and any person other than the Ordering Officer be effective or binding upon the
government, unless formalized by proper contractual documents executed by the Ordering Officer prior to
completion of this contract.

If in the opinion of the Contractor, the COR requests efforts outside the scope of the order, the Contractor will
promptly notify the Ordering Officer in writing. No action will be taken by the Contractor under such technical
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instruction until the Ordering Officer has determined if such effort is within the scope of the order. If it is
determined that effort outside the scope is required, the Ordering Officer will issue a modification to the order
prior to commencement of such effort. All matters pertaining to the terms and conditions of the basic contract or
this order shall be brought to the attention of the Ordering Officer.

The Contracting Officer’s Representative (COR) for this procurement is Nadine Donner, Code 452DOOE,
(805) 989-4270. The Technical Assistant (TA) is Ricardo Padolia, (805) 989-4622.

IX. DELIVERABLES

The contractor shall deliver Contract Data Requirements List (CDRL), DD Form 1423, items according to Paragraph
4.0 of the Statement of Work and designated CDRL’s of the basic contract.

Enclosure (1)

STATEMENT OF WORK FOR THE
NAVAL AIR WARFARE CENTER WEAPONS DIVISION
DEPLOYED PRODUCT ENGINEERING SUPPORT
REPUBLIC OF KOREA AIR FORCE
USER DATA FILE DEVELOPMENT/TEST FACILITY
AN/ALQ-165 BOOTSTRAP LOADER
N68936-04-D-0006

TASK ORDER 0004

1. SCOPE

1.1 Background: National Security Agency guidelines require insertion of Security Provisioning (SP) within ALQ-
165 Weapons Replaceable Assembly (WRA-3) firmware to protect sensitive threat parametric data. SP for the
ALQ-165 was developed and approved for release in 1997. Version 1080 of the Processor Element (PE) 1 bootstrap
and version 2020 of the PE2 bootstrap firmware for the ALQ-165 WRA-3 processor incorporate SP. The SP
bootstrap firmware permits the loading of (1) USN developed ALQ-165 User Data Files (UDFs) previously
delivered to the ROKAF, or (2) User Data File Development and Test (UDFD/T) developed UDFs. WRA-3
processors that do not have the SP bootstrap firmware will not be able to load a UDF generated by the UDFD/T
facility. It follows that all ROKAF WRA-3 processors must be reconfigured with the correct SP bootstrap firmware.

1.2 Task Scope: This Statement of Work (SOW) describes the engineering support services and products for the
Tactical Aircraft Electronic Warfare Integrated Program Team (TACAIR EW IPT) located at NAVAIR Point Mugu,
CA.
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2. APPLICABLE DOCUMENTS

Engineering Change Proposal #097

3. TECHNICAL REQUIREMENTS
The Contractor shall provide systems engineering and technical support services defined herein.

3.1 General: Work shall be accomplished at the Contractor’s own facility, Government facilities or activities, or
another Contractor’s facility, as required.

3.1.1 Software Baseline: Version 1080 of the Processor Element (PE) 1 bootstrap and version
2020 of the PE2 bootstrap firmware for the ALQ-165 WRA-3 processor. The Navy shall
provide the Contractor with the following files: PE1 and PE2 bootstrap files (B1080.000

and B20102.000) and the PE1 and PE2 zero files (PE1_BOOT_ZERO.000 and
PE2_BOOT_ZERO.000).
3.1.2 ALQ-165 Bootstrap Loader: The ALQ-165 Bootstrap Loader Software shall be hosted
into the ROKAF UDFD/T facility. This software tool shall be installed onto the UDFT
Workstation (Windows 2000 Operating System) as a stand-alone executable and shall
make use of the RS-232/RS-422 interface to the ALQ-165 Test Bench. This software
tool shall be able to read and display the existing WRA-3 bootstrap configuration IDs
(PE1 and PE2), zero Random Access Memory (RAM) prior to loading the bootstrap
files, download/burn the PE1 and PE2 bootstrap files, and verify the successful
download/burn of the PE1 and PE2 bootstrap files in the WRA-3.
3.1.3 RS-232 Cabling: The Contractor shall utilize the existing hardware interface cabling to
connect the PC RS-232 serial port to the converter box.
3.1.4 Converter Box: The Contractor shall utilize the existing hardware circuit card assembly
(CCA), also known as converter box, to convert RS-232 signals into compatible RS-422
signals
3.1.5 RS-422 Cabling: The Contractor shall utilize the existing hardware interface cabling
required to connect the converter box to the RS-422 port on the ALQ-165 WRA-3.
3.1.6 All ROKAF 3A4 (PE1) and 3A2 (PE2) CCAs will be cycled through the ALQ-165 Test
Bench to receive the SP software. To eliminate the process of soldering burn enable
wires on each ROKAF WRA-3, the wire modifications will be made to one WRA-3 and
the Circuit Card Assemblies (containing the PE1 and PE2 bootstraps) will be cycled
from the inventory of ROKAF WRA-3s through the WRA-3 with the burn enable
capability. The WRA-3 will be installed on the ALQ-165 Test bench.
The ASPJ WRA-3 that will be modified under this contract shall be provided to the
Contractor as GFE. The Contractor will reconfigure the WRA-3 back to the original
state after the sell-off.
Note: The Contractor is only responsible for providing boot loader capability and for
demonstrating the capability to NAWCWD. Boot loading for the Korean fleet is not the
contractor’s responsibility.

The following shall be the expected operations and features of the ALQ-165 Bootstrap Loader
software:

1. Read and display the existing WRA-3 bootstrap configuration IDs (PE1 and PE2).

2. Select and load a zero file (.000) for zeroing RAM.
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3. Select a file to load and burn PE1 bootstrap file (.000). The Burn PE1 Boot command shall be
run. The PE1 Enable shall be grounded and PE1 boot shall be loaded. Error messages shall be
displayed if the burn is unsuccessful.

4. Select a file to load and burn PE2 bootstrap file (.000). The Burn PE2 Boot command shall be
run. The PE2 Enable shall be grounded and PE2 boot shall be loaded. Error messages shall be
displayed if the burn is unsuccessful.

5. Select a PEI1 bootstrap file to compare against EEPROM contents. The Verify PE1 Boot
command shall be run. Error messages shall be displayed if the verification is unsuccessful.

6. Select a PE2 bootstrap file to compare against EEPROM contents. The Verify PE2 Boot
command shall be run. Error messages shall be displayed if the verification is unsuccessful.

7. A Help file shall be incorporated into the ALQ-165 Bootstrap Loader.

8. An About box shall be incorporated into the ALQ-165 Bootstrap Loader to identify the
software version and date.

3.2. Technical and Management Support: The Contractor shall host or participate in required technical and

management reviews for the purpose of, but not limited to: reviewing requirements, exchanging technical

information, discussing status and planning. The Contractor shall provide personnel with the appropriate technical

expertise and skills, dependent upon the purpose of the meetings/reviews. The Program Initiation

Review/Requirements Review (via teleconference) will be held at the Contractor’s facility.

3.2.1. Program Initiation Review/Requirements Review (PIR/ROR): The PIR/RQR shall be held
to define the specific requirements of the AN/ALQ-165 Bootstrap Loader. The
Contractor shall submit to the government a Design Document for review prior to the
meeting.

3.3. Software Deliveries: The Contractor shall deliver operational (executable) software files to Naval Air Warfare
Center Weapons Division (NAWCWD), Point. Mugu, CA.

3.3.1. The Contractor shall work with the government to build and maintain the overall project
schedule for the AN/ALQ-165 Bootstrap Loader effort. The schedule shall contain
software delivery dates of software iterations delivered to the Government and any

additional clean-up software deliveries to meet ATP.

3.4. Testing: The Contractor shall provide engineering support in the conduct of the Acceptance Test Procedures
(ATP). The Contractor shall perform a sell-off test for Government witnesses by supporting the ATP for the
developed workstation and ALQ-165 Bootstrap Loader Software CSC. The ATP will be held at the Contractor’s
facility.

3.4.1. Acceptance Test Procedures: The Contractor shall develop an ATP for the loading and
verification of the PE1 and PE2 bootstrap files. The Contractor shall submit to the
government the ATP for review prior to the actual sell-off. The Contractor shall update
the ATP to incorporate comments provided by the government.

4. DELIVERABLES
The Contractor shall provide the following deliverables:

4.1 Contractor’s Progress Status & Management Report: The Contractor shall track, prepare, and submit
Monthly Status Reports detailing the current status of all efforts in progress and funding/work-hour
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expenditure data. These monthly Status Reports shall identify any anticipated problem areas and shall
provide practical recommendations for problem resolution (CDRL Item A0O1).

4.2 Project Schedule: The Contractor shall provide a project schedule detailing the Contractor’s plan to
accomplish this effort. Contractor format is acceptable. (CDRL Item A002, Project Schedule/Status
Report).

4.3 Engineering Drawings: The Contractor shall provide engineering drawings to document the hardware
components and connections for the UDFT Workstation to the ALQ-165 Test Bench via the RS-232/RS-
422 interface. The drawings shall contain at a minimum the cabling pin-outs, commercial vendors/part
numbers, interconnect diagrams and any electrical ratings. The Contractor shall provide protocol
specifications describing the hardware and software handshake for the PC to ALQ-165 interface. Protocol
specifications shall be delivered no later than 1 month after receipt of order. (CDRL Item A003, Product
Documentation).

4.4 Interface Requirements Document: The Contractor shall provide engineering drawings and specifications
that support the UDFT Workstation to the ALQ-165 Test Bench in an Interface Requirements Document.
The Contractor shall prepare procedures on how to modify a WRA-3 (write enable) to support loading of
Circuit Card Assemblies (CCAs) with the bootstrap files. (CDRL Item A003, Product Documentation).

4.5 Design Document: The Contractor shall provide a design document that describes system requirements,
screens, and menus of the ALQ-165 Bootstrap Loader Software. (CDRL Item A003, Product
Documentation).

4.6 Acceptance Test Procedures Document: The Contractor shall prepare and deliver an Acceptance Test
Procedure Document that describes how the PE1 and PE2 bootstrap files will be loaded and verified.
(CDRL Item A003, Product Documentation).

5. OTHER CONSIDERATIONS

5.1. Quality Assurance and Reporting: The Contractor shall provide and maintain a quality program.

5.2. Security: The Contractor shall follow Security Classification Guide for AN/ALQ-165 Airborne Self-Protection
Jammer, OPNAVINST S5513.8B, and dated April 13, 1998, for the classification of AN/ALQ-165 hardware and
software items. The Contractor shall provide personnel with the appropriate security clearance levels for the work to
be performed. Access to SECRET information is required in the performance of this contract and shall be in

accordance with National Industrial Security Program Operating Manual (NISPOM), DoD 5220.22-M, as provided
in the DD 254,

The Contractor shall provide for the security of the information, hardware, and software in accordance with
the NISPOM. Technical documentation shall be marked with the appropriate classification levels and shall
include a distribution statement as defined in Distribution Statements on Technical Documents, DoDD
5230.24, dated 18 March 1987. The Contractor shall employ Operational Security (OPSEC) measures to
control unciassified information that could be considered mission/program sensitive in accordance with the
DD Form 254 (Basic Contract). Unclassified technical information shall be protected from disclosure to
unauthorized personnel in accordance with Withholding of Unclassified Technical Data from Public
Disclosure, DoDD 5230.25, dated 18 August 1995.

5.3. Government Laboratories: The Government will furnish access to laboratories outside of the Contractor’s
laboratories; however, the Government reserves the right to control laboratory schedule and use of documentation
and information required for the performance of this delivery order. The Government shall supply the Contractor
with information on where and how to send Contractor personnel security clearances when visiting these
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laboratories. Should there be additional forms for the use of Contractor equipment in the laboratory, the
Government shall provide the procedures and forms to the Contractor.

6. TRAVEL

6.1 The Contractor shall not be required to perform any travel to accomplish the requirements of this contract.

7. PERIOD OF PERFORMANCE

Work shall commence upon award of the Task Order. Completion of work is scheduled for 4 months after award of
Task Order.

8. CONTRACTING OFFICER’S REPRESENTATIVE (COR)/TECHNICAL ASSISTANT (TA)

8.1 All points of contact are from the TACAIR EW IPT. The COR for this contract is Ms. Nadine Donner,
NAVAIR Code 452DO0E, Point Mugu, CA 93042, telephone (805) 989-4270. The Technical Assistant for
this task order is Ricardo Padolina, (805) 989-4622.
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Section B - Supplies or Services and Prices
ITEMNO DESCRIPTION
000t
Engineering services in support of the Tactical Aircraft Electronic Warfare
Integrated Program team (TACAIR EW IPT) at NAVAIR, Point Mugu and
China Lake, CA., in accordance with the Statement of Work, Enclosure (1).
FOB: Destination
PURCHASE REQUEST NUMBER: 0010109217
MAX COST $301,668.00
FIXED FEE $14,902.00
TOTAL MAX COST + FEE $316,570.00
000101 For Navy Accounting Purposes Only.
CIN: 001010921700001 ACRN AA $316,570.00

PURCHASE REQUEST NUMBER: 0010109217

0002 Data in accordance with Contract Data

Not Separately Priced
Requirement List (CDRL), DD Form 1423,
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Section G - Contract Administration Data

THIS TASK ORDER IS NON-SEVERABLE
I. PAYMENT OF FIXED FEE:
Subject to the withholding provisions of the clause at FAR 52.216-8, Fixed Fee, the fixed fee specified shall be paid
to the prime contractor at a rate of 5.0% of total costs excluding FCCM expended during each invoicing period

provided. The total fee payable shall not exceed the fee established in the Task Order.

1. INCREMENTAL FUNDING:

Provide incremental funding in the amount of $316,570. As of the date of this order, the funds allotted are as
follows:

Estimated Cost $301,668
Fixed Fee $ 14902
Total Estimated CPFF $316,570

The specific funds applicable to this task order are as follows:

ITEM NUMBER ACRN | AMOUNT

SUB-CLIN 000101 | AA $316,570

AA: 1741804 4U4N 252 00019 0 050119 2D 000000
COST CODE: AIR40PRES711

AMOUNT: $316,570.00

CIN 001010921700001: $316,570.00

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

Payment shall be made on a “First in First Out” (FIFO) basis. That is, payment shall first be made from ACRN AA.
When these funds are exhausted, payment shall be then made from ACRN AB and so forth.

Reimbursement of aliowable costs shall not exceed the aggregate amounts indicated above and the Contractor will
not be reimbursed by the Government for allowable costs incurred hereunder in excess of such amount. As of the
date of execution of this task order, there has been allotted the sum of $316,570. The allotted funding will cover
100% of the total effort. The Total Not to Exceed Amount of the order is $316,570. The balance to fully fund is $0.

Notwithstanding the foregoing limitation that amount allotted and obligated herein may be increased from time to
time by modification to this Task Order. The Contractor shall notify the Ordering Officer in writing, at least thirty
(30) days prior to the time the funds hereunder are fully expended, that additional funds will be required if
performance is to continue under the Task Order. In the event that additional funds are not made available and
allotted to this Task Order by the Government, and the Contractor has given timely notice as provided herein, the
Contractor shall be entitled to Terminate in accordance with the clause of this contract entitled "Termination” and a
settlement in accordance with provisions of said clause; provided, that in no event shali the total of all payments to
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the Contractor under this contract, except for settlement expense described in said "Termination" clause, exceed the
total of all amounts allotted hereto.

III. LEVEL OF EFFORT:

The level of effort for this Task Order is 1,912 direct labor hours. The composition of hours is as follows:

LABOR CATEGORY HOURS

Software Engr- —

Software Engr- - N
Systems Engr- l._)\ )
Project Mgmt ‘O\a \o !
Project Mgmt-

TOTAL 1,912

NOTE: The total estimated hours negotiated under this Task Order shall not be exceeded.

1V. DESCRIPTION OF REQUIREMENT:

Work shall be performed in accordance with the Statement of Work attached hereto as Enclosure (1).

V. INSPECTION AND ACCEPTANCE:

Inspection and acceptance will be performed at destination by the COR.

V1. PERIOD OF PERFORMANCE:

The period of performance for this task order is from 8 September 2004 through 7 March 2005.
VIL.  TRAVEL:
Travel (Long Distance) is authorized in accordance with the SOW and written approval from the COR.

VIII. CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The COR is responsible for monitoring the performance and progress as well as overall technical management of
this order and should be contacted regarding questions or problems of a technical nature. In no event; however,
will any understanding or agreement, modification, change order, or any other matter deviating from the terms of
the order between the contractor and any person other than the Ordering Officer be effective or binding upon the
government, unless formalized by proper contractual documents executed by the Ordering Officer prior to
completion of this contract.

If in the opinion of the Contractor, the COR requests efforts outside the scope of the order, the Contractor will
promptly notify the Ordering Officer in writing. No action will be taken by the Contractor under such technical
instruction until the Ordering Officer has determined if such effort is within the scope of the order. If it is
determined that effort outside the scope is required, the Ordering Officer will issue a modification to the order
prior to commencement of such effort. All matters pertaining to the terms and conditions of the basic contract or
this order shall be brought to the attention of the Ordering Officer.
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The Contracting Officer’s Representative (COR) for this procurement is Nadine Donner, Code 452DO0OE,
(805) 989-4270. The Technical Assistant (TA) is Thu Nguyen, Code 454300E, (805) 989-4030.

IX. DELIVERABLES

The contractor shall deliver Contract Data Requirements List (CDRL), DD Form 1423, items according to
Paragraph 4.0 of the Statement of Work and designated CDRL’s of the basic contract.

Enclosure (1)
STATEMENT OF WORK FOR THE
NAVAL AIR WARFARE CENTER WEAPONS DIVISION
TACTICAL AIRCRAFT ELECTRONIC WARFARE JAMMER SUPPORT
TASK ORDER 0005

AN/ALQ-165 UDFG Conversion Requirements Update

SCOPE

1.1. Background

Naval Air Systems Command (NAVAIR) PMA-272 sponsors the AN/ALQ-214 Radio Frequency Counter Measures
(RFCM) and the AN/ALQ-165 Airborne Self Protection Jammer (ASPJ) On-board Defensive Countermeasures
Systems. TACAIR EW IPT at Pt. Mugu executes the Software Support Activity (SSA) activities.

1.2 Task Scope

This Statement of Work (SOW) describes the engineering support services and products for the Tactical Aircraft
Electronic Warfare Integrated Program Team (TACAIR EW IPT) located at the NAVAIR Point Mugu, CA and
China Lake, CA. This task is non-severable.

2.0 APPLICABLE DOCUMENTS
All applicable documents standards and specifications contained in Paragraph 2.0 of the Basic Contract, in addition
to the following:

AN/ALQ-165 User Data File Generator (UDFG) Users Manual

3.0 TECHNICAL REQUIREMENTS
The Contractor shall provide system engineering and technical support services defined herein.

3.1. General

Work shall be accomplished at the Contractor’s own facility, Government facilities or activities, or another
Contractor’s facility, as required. The Contractor shall provide Monthly Status Reports in accordance with CDRL
AO0O1. (Basic Contract, Paragraph 4.0)
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32 Software Modification
The Contractor shall provide engineering analysis services for the requirements necessary to convert the
Government Furnished Equipment (GFE) AN/ALQ-165 UDFG into an AN/ALQ-214 Mission Data File Generator

(MDFG) capable of generating the AN/ALQ-214 Mission Data File (MDF) and the development of the MDFG
support tools.

For this Task Order, the MDFG shall be capable of generating MDFs for the AN/ALQ-214’s Processing Elements
PE-1 and PE-2. The MDFG shall be hosted in a PC environment, utilizing Microsoft Windows 2000.

The Contractor shall provide support for the development of specific requirements for the following Computer
Software Configuration Items (CSCls):

s Database CSCI
e ICRLib CSCI
e  AN/ALQ-214 MDF Generator CSCI

321 Software Baseline
EWSSA shall provide the AN/ALQ-165 UDFG software baseline along with any known problem documentation.
An Oracle Database license will be required to run the AN/ALQ-165 UDFG.

33 Program Reviews

The Contractor shall conduct technical meetings including, but not limited to, a system requirement review (RQR).
Weekly phonecons between the EWSSA and MDFG Contractor team to discuss engineering and software progress
shall be scheduled. The contractor shall provide documented results of such meetings in the form of technical
reports and meeting minutes, in accordance with CDRL A00S. (Basic Contract, Paragraph 4.0)

3.4 Documentation Deliveries

34.1 PVSW-73 Documents
The Contractor shall update the PE-1 and PE-2 PVSW-73 MDF binary format documents so that they contain the
data for the most current MDF. Contractor format is acceptable. (CDRL A003)

34.2 RFCM MDFG Users Manual

The Contractor shall update the GFE ASPJ Users Manual so that it accurately describes the RFCM MDFG. The
manual shall include all user interface pages. (CDRL A003)

35 Technical and Management Support

The Contractor shall host required technical and management reviews for the purpose of, but not limited to:
reviewing requirements, exchanging technical information, and discussing status and planning. The RQR shall be
held at NAWCWD, Point Mugu. The Contractor shall arrange and conduct the weekly group phonecon. The
Contractor shall provide personnel with the appropriate technical expertise and skills, dependent upon the purpose
of the meetings/reviews.

3.5.1  The contractor shall provide a Build Plan and project schedule detailing the contractor’s plan to accomplish
the overall UDFG Conversion effort, including the UDFG Conversion Requirements effort. Contractor format is
acceptable. (CDRL A002)

4.0 DELIVERABLES
The Contractor shall provide the following deliverables:
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4.1 Monthly Status Reports (CDRL A0O1)

4.2 Meeting Minutes (CDRL A005)

43 PVSW-73 Documents (CDRL A003)

44 RFCM MDFG Users Manual (CDRL A003)
4.5 Build Plan and Project Schedule (CDRL A002)

5.0 OTHER CONSIDERATIONS

5.1 Quality Assurance and Reporting

The Contractor shall provide and maintain a quality program in accordance with best commercial practices.

5.2 Security

The Contractor shall follow Security Classification Guide for AN/ALQ-165 Airborne Self-Protection Jammer,
OPNAVINST S5513.8B-31, and dated 13 Apr, 1998, for the classification of AN/ALQ-165 hardware and software
items. The Contractor shall follow Security Classification Guide for AN/ALQ-214 Radio Frequency
Countermeasures, OPNAVINST S5513.8B, and dated 5 Aug, 1999, for the classification of AN/ALQ-214 hardware
and software items. The Contractor shall provide personnel with the appropriate security clearance levels for the
work to be performed. Access to SECRET information is required in the performance of this contract and shall be

in accordance with National Industrial Security Program Operating Manual (NISPOM), DoD 5220.22-M, as
provided in the DD 254.

The Contractor shall provide for the security of the information, hardware, and software in accordance with the
NISPOM. Technical documentation shall be marked with the appropriate classification levels and shall include a
distribution statement as defined in Distribution Statements on Technical Documents, DoDD 5230.24, dated 18
March 1987. The Contractor shall employ Operational Security (OPSEC) measures to control unclassified
information that could be considered mission/program sensitive in accordance with the DD Form 254 of the Basic
Contract. Unclassified technical information shall be protected from disclosure to unauthorized personnel in
accordance with Withholding of Unclassified Technical Data from Public Disclosure, DoDD 5230.25, dated 18
August 1995.

5.3 Government Laboratories

The Government will furnish access to laboratories outside of the Contractor’s laboratories; however, the
Government reserves the right to control laboratory schedule and use of documentation and information required for
the performance of this Delivery Order. The Government shall supply the Contractor with information on where
and how to send Contractor personnel security clearances when visiting these laboratories. Should there be
additional forms for the use of Contractor equipment in the laboratory, the Government shall provide the procedures
and forms to the Contractor.

6.0 TRAVEL

The Contractor shall be required to perform travel, as required, to NAVAIR Point Mugu, CA to accomplish the
requirements of this contract. The following travel is anticipated:

One (1) round trip for three (3) contractors, for five (5) days, from the Contractor facility to Point Mugu,
CA, to participate in the RQR.
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7.0 PERIOD OF PERFORMANCE

Work shall commence upon award of the Task Order. Completion of work is scheduled six months after award.

8.0 CONTRACTING OFFICER’S REPRESENTATIVE (COR)/TECHNICAL ASSISTANT (TA)

8.1 All points of contact are from the TACAIR EW IPT. The COR for this contract is Ms. Nadine Donner,
NAVAIR Code 452D00E, Point Mugu, CA 93042, telephone (805) 989-4270. The TA for this task order is Thu
Nguyen, NAVAIR Code 454300E, (805) 989-4030.
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{.CONTRACT/PURCH. ORDER/ 2. DELIVERY ORDER/CALL NO. {3.DATE OFORDER/CALL|4.REQ./PURCH.REQUESTNO. 5.PRIORITY
AGREEMENTNO,. (YYYYMMMDD)
N68936-04-D-0006 0006 2005 Feb 15 0010120757
6. ISSUED BY CODE | N68936 7. ADMINISTERED BY (if other than 6) CODE [SSWM
CDR NAWCWD CODE 230000E DCMA 8. DELIVERY FOB
ATTN: P. MELANSON DCMAQ SPRINGFIELD
(805) 989-8982 BLDG. 1 ARDEC DESTINATION
575"I" AVE SUITE 1, BLDG &5 PICATINNY NJ 07806-5000 - OTHER
POINT MUGU CA 93042-5049
(See Schedule if other)
9. CONTRACTOR CODE {28527 FACILITY l 10.DELIVER TO FOB POINT BY (Date) 11.MARK IFBUSINESS IS
ITT AVIONICS sstsyglgﬁggdi_lg SMALL
NAME DANIEL J. SULLIVAN SMALL
AND 100 KINGSLAND ROAD 12. DISCOUNT TERMS DISADVANTAGED
ADDRESS CLIFTON NJ 07014-1993 WOMEN-OWNED
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ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE

D If this box is marked, supplicr must sign Acceptance and return the following number of copies:

TYPED NAME AND TITLE

DATE SIGNED
(YYYYMMMDD)

See Schedule

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21. UNIT [22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as TEL: (B05) 989-1943 Hw‘ae“y 25. TOTAL $24,346.00
quantity ordered, indicate by X. If different, enter actual [EMAIL: henry.kelley@navy.mil 26.
quantity accepted below quantity ordered and encircle. |BY: HENRY G KELLEY CONTRACTING / ORDERING OFFICER DIFFERENCE S
27a. QUANTITY IN COLUMN 20 HAS BEEN

[ hinspecTED DRECEIVED [:] ACCEPTED, AND CONFORMS TO THE
CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

c. DATE
(YYYYMMMDD)

d. PRINTED NAME AND TITLE OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

¢. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

28. SHIP NO.

29. DO VOUCHER NO{30.

INITIALS

f. TELEPHONE NUMBER

g. E-MAIL ADDRESS

PARTIAL
FINAL

36. | certity this account is correct and proper for payment.

31. PAYMENT

a. DATE

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

32. PAID BY

33. AMOUNT VERIFIED
CORRECT FOR

34. CHECK NUMBER

COMPLETE]
M DD
(YPYYMMMDD) PARTIAL 35. BILL OF LADING NO.
FINAL
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED 40.TOTAL 41. S/R ACCOUNT NO

(YYYYMMMDD)

CONT AINERS

42.S/R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUS EDITION IS OBSOLETE.
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Section B - Supplies or Services and Prices
ITEM NO DESCRIPTION
0001
System engineering and technical services in support of the Tactical Aircraft
Electronic Warfare Integrated Program Team (TACAIR EW IPT), Point Mugu,
CA, in accordance with the Statement of Work, Enclosure (1).
FOB: Destination
MAX COST $23,202.00
FIXED FEE $1,144.00
TOTAL MAX COST + FEE $24,346.00
000101 For Navy Accounting Purposes Only.
CIN: 001012075700001 ACRN AA $20,000.00
PURCHASE REQUEST NUMBER: 0010120757
0002 Data in accordance with Contract Data Not Separately Priced

Requirements List (CDRL), DD Form 1423.
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Section G - Contract Administration Data

THIS TASK ORDER IS NON-SEVERABLE
I. PAYMENT OF FIXED FEE:
Subject to the withholding provisions of the clause at FAR 52.216-8, Fixed Fee, the fixed fee specified shall be paid
to the prime contractor at a rate of 5.0% of total costs expended during each invoicing period provided. The total fee

payable shall not exceed the fee established in the Task Order.

II. INCREMENTAL FUNDING:

Provide incremental funding in the amount of $20,000. As of the date of this order, the funds allotted are as follows:

Estimated Cost $19,060
Fixed Fee $ 940
Total Estimated CPFF $20,000

The specific funds applicable to this task order are as follows:

ITEM NUMBER ACRN AMOUNT

SUB-CLIN 000101 | AA $20,000

AA:97-11X8242 2821 000 74212 0 065916 2D PFlA44
COST CODE: 305680320SAB

AMOUNT: $20,000.00

CIN 001012075700001: $20,000.00

Note: The funds shown in ACRN AA are for support of an FMS case to Finland. Cost accumulated for this FMS
country shall be segregated, reported and billed at the individual ACRN. The FMS case number is FI-P-SAB.

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

Payment shall be made on a “First in First Out” (FIFO) basis. That is, payment shall first be made from ACRN AA.
When these funds are exhausted, payment shall be then made from ACRN AB and so forth.

Reimbursement of allowable costs shall not exceed the aggregate amounts indicated above and the Contractor will
not be reimbursed by the Government for allowable costs incurred hereunder in excess of such amount. As of the
date of execution of this task order, there has been allotted the sum of $20,000. The allotted funding will cover
approximately 82% of the total effort. The Total Not to Exceed Amount of the order is $24,346. The balance to
fully fund is $4,346.

Notwithstanding the foregoing limitation that amount allotted and obligated herein may be increased from time to
time by modification to this Task Order. The Contractor shall notify the Ordering Officer in writing, at least thirty
(30) days prior to the time the funds hereunder are fully expended, that additional funds will be required if
performance is to continue under the Task Order. In the event that additional funds are not made available and
allotted to this Task Order by the Government, and the Contractor has given timely notice as provided herein, the
Contractor shall be entitled to Terminate in accordance with the clause of this contract entitled "Termination” and a
settlement in accordance with provisions of said clause; provided, that in no event shall the total of all payments to
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the Contractor under this contract, except for settlement expense described in said "Termination" clause, exceed the
total of all amounts allotted hereto.

III. LEVEL OF EFFORT:

The level of effort for this Task Order is 158 direct labor hours. The composition of hours is as follows:

LABOR CATEGORY HOURS

Software Engr Y ]

Software Engr-

Systems Engr-

—

Systems Engr - < ‘X)
Systems Engr ( X \.\(
V a

Project Mgmt \Q\. '

Project Mgmt

Project Mgmt: 1

—

TOTAL 158

NOTE: The total estimated hours negotiated under this Task Order shall not be exceeded.

IV. DESCRIPTION OF REQUIREMENT:

Work shall be performed in accordance with the Statement of Work attached hereto as Enclosure (0.

V. INSPECTION AND ACCEPTANCE:

Inspection and acceptance will be performed at destination by the COR.

VI. PERIOD OF PERFORMANCE:

The period of performance for this task order is from 16 February 2005 through 15 February 2006.
VIL TRAVEL:
Not applicable.

VIII. CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The COR is responsible for monitoring the performance and progress as well as overall technical management of
this order and should be contacted regarding questions or problems of a technical nature. In no event; however,
will any understanding or agreement, modification, change order, or any other matter deviating from the terms of
the order between the contractor and any person other than the Ordering Officer be effective or binding upon the
government, unless formalized by proper contractual documents executed by the Ordering Officer prior to
completion of this contract.

If in the opinion of the Contractor, the COR requests efforts outside the scope of the order, the Contractor will
promptly notify the Ordering Officer in writing. No action will be taken by the Contractor under such technical
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instruction until the Ordering Officer has determined if such effort is within the scope of the order. Ifitis
determined that effort outside the scope is required, the Ordering Officer will issue a modification to the order
prior to commencement of such effort. All matters pertaining to the terms and conditions of the basic contract or
this order shall be brought to the attention of the Ordering Officer.

The Contracting Officer’s Representative (COR) for this procurement is Nadine Donner, Code 452D0OE,
(805) 989-4207. The Technical Assistant (TA) is Thanh Huynh, Code 41130GE, (805) 989-4293.

IX. DELIVERABLES

The contractor shall deliver Contract Data Requirements List (CDRL), DD Form 1423, items according to Paragraph
4.0 of the Statement of Work and designated CDRL’s of the basic contract.

Enclosure (1)
STATEMENT OF WORK FOR THE
NAVAL AIR WARFARE CENTER WEAPONS DIVISION
TACTICAL AIRCRAFT ELECTRONIC WARFARE JAMMER SUPPORT
CONTRACT N68936-04-D-0006, TASK ORDER 0006
ASPJ FMS OFP Update

1. SCOPE

1.1 Task Scope: This Statement of Work (SOW) describes the engineering support services and products
for the Tactical Aircraft Electronic Warfare Integrated Program Team (TACAIR EW IPT) located at the
NAVAIR Point Mugu, CA and China Lake, CA.

2. APPLICABLE DOCUMENTS

All applicable standards and specifications are contained in Paragraph 2.0 of the Basic Contract.

3. TECHNICAL REQUIREMENTS
The Contractor shall provide system engineering and technical support services defined herein.

3.1 General: Work shall be accomplished at the Contractor’s own facility, Government facilities or
activities, or another Contractor’s facility, as required.

3.2 Software Modification: The Contractor shall modify the Foreign Military Sale (FMS) version of
ALQ-165 Operational Flight Program (OFP) to enable additional capability as described in the Finnish
Air Force request letter, FIAF HQ ltr Ser: 129/12.2.1/D/1 dated 21 August 2002.
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3.2.1 Software Baseline: Swiss/Finn ASPJ OFP A5AB shall be the baseline software version for this
effort. (PE-1: 0135, PE-2: 0102, PE-3: P304_018.hex)

3.2.2 Regression Testing: The Contractor shall perform regression test of the modified software
sufficient to ensure system functionality and operation as defined in Specification: Mil-C- 85022C (AS),
date 28 August 1986 and Amendment #2 01 April 1988.

3.2.3 Software Deliveries: The Contractor shall deliver OFP source code (one preliminary version and
one final version), and operational (executable) software files to NAVAIR Point. Mugu, CA, no later
than 30 days after award of task order.

3.3 Testing: The OFP will undergo Government laboratory testing. The Government will test the OFP
to ensure full functionality with the systems, as well as other avionics in the Finnish Air Force (FiAF) F-
18C/D configuration. The Contractor shall be responsible for correction of deficiencies to the OFP
found during this testing for a period up to 90 days after receipt of the final OFP version. The Contractor
shall be responsible for correction of only those deficiencies resulting from changes made during the
generation of this software version.

3.4 Version Description Document: The Contractor shall prepare and deliver a Version Description
Document that describes the version of the OFP, with each OFP delivery.

4. DELIVERABLES
The Contractor shall provide the following deliverables:

4.1 CDRL AQ01  Contractor’s Progress Status & Management Report.
Report shall include planned expenditures, summary of tasking over the month, compliance to
schedules, issues, problems, and risks to completion of the effort.
Block 14: Email: Patrice Melanson, email: Patrice.Melanson@navy.mil;
Thanh.C. Huynh, email: Thanh.C. Huynh@navy.mil;
Nadine Donner, email: Betty.Donner@navy.mil.

4.2 CDRL A003  Software Version Description Document: The Contractor shall provide software
VDDs. Contractor format is acceptable. VDDs shall include: identification by SAR or STR the software
changes included, a description of the change and which file/unit/module is impacted by the change, and
the OFP version identifications that appear embedded in the software code and appear on the cockpit
displays.

Block 14: Thanh.C.Huynh, email: Thanh.C.Huynh@navy.mil
Patrice Melanson, email: Patrice.Melanson@navy.mil, Ltr Only;
Nadine Donner, email: Betty.Donner@navy.mil, Ltr Only.

5. OTHER CONSIDERATIONS

5.1 Quality Assurance and Reporting: The Contractor shall provide and maintain a quality program.

5.2 Security: The Contractor shall follow Security Classification Guide for AN/ALQ-165 Airborne
Self-Protection Jammer, OPNAVINST S5513.8B, and dated April 13, 1998, for the classification of
AN/ALQ-165 hardware and software items. The Contractor shall provide personnel with the appropriate
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security clearance levels for the work to be performed. Access to SECRET information is required in the
performance of this contract and shall be in accordance with National Industrial Security Program
Operating Manual (NISPOM), DoD 5220.22-M, as provided in the DD 254.

The Contractor shall provide for the security of the information, hardware, and software in accordance
with the NISPOM. Technical documentation shall be marked with the appropriate classification levels
and shall include a distribution statement as defined in Distribution Statements on Technical Documents,
DoDD 5230.24, dated 18 March 1987. The Contractor shall employ Operational Security (OPSEC)
measures to control unclassified information that could be considered mission/program sensitive in
accordance with the attached DD Form 254. Unclassified technical information shall be protected from
disclosure to unauthorized personnel in accordance with Withholding of Unclassified Technical Data
from Public Disclosure, DoDD 5230.25, dated 18 August 1995.

6. TRAVEL

No travel shall be required to accomplish the requirements of this effort.

7. PERIOD OF PERFORMANCE

Work shall commence upon award of the Task Order. Completion of work is scheduled for four months
after award of Task Order.

8. CONTRACTING OFFICER’S REPRESENTATIVE (COR)/TECHNICAL ASSISTANT (TA)
8.1 All points of contact are from the TACAIR EW IPT. The COR for this contract is Ms. Nadine

Donner, NAVAIR Code 452D0O0E, Point Mugu, CA 93042, telephone (805) 989-4270. The TA for this
task order is Thanh C. Huynh, Code 41130GE, (805) 989-4293.
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N68936-04-D-0006 0007 2005 May 27 See Schedule
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NAME OF CONTRACTOR
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(YYYYMMMDD)

See Schedule

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21. UNIT (22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
* If quantity accepted by the Government is same as TEL: (805} 989-4603 &’? g v 25. TOTAL $2,666,170.00
quantity ordered. indicate by X. If different, enter actual [EMAIL: sharon.schumann@navy.mil . . ‘iwﬂﬂ-—zﬁ-
quantityaccepted below quantity ordered and encircle. |BY: SHARON SCHUMANN CONTRACTING / ORDERING OFFICER DIFFERENCES]

27a. QUANTITY IN COLUMN 20 HAS BEEN
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CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

c. DATE
(YYYYMMMDD)

d. PRINTED NAME AND TITLE OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

c. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

28. SHIP NO.

29. DO VOUCHER NO [30.
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3

f. TELEPHONE NUMBER

z. E-MAIL ADDRESS

PARTIAL
FINAL

J

36. | certify this account is correct and proper for payment.

31. PAYMENT
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33. AMOUNT VERIFIED
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34. CHECK NUMBER

2. DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
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FINAL
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED  [40.TOTAL 41. SR ACCOUNT NOJ 42. S/R VOUCHER NO.
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE.
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$2,540,181.00
$125,989.00

0001
Engineering services in support of the Tactical Aircraft Electronic Warfare
Integrated Program Team (TACAIR EW IPT), NAVAIR, Point Mugu, CA,, in
accordance with the Statement of Work, Enclosure (1).
FOB: Destination
PURCHASE REQUEST NUMBER: 0010129841
MAX COST
FIXED FEE
TOTAL MAX COST + FEE
000101 For Navy Accounting Purposes Only.
CIN: 001012984100001 ACRN AA
PURCHASE REQUEST NUMBER: 0010129841-0001
000102 For Navy Accounting Purposes Only.
CIN: 001012984100002 ACRN AA

PURCHASE REQUEST NUMBER: 0010129841-0001

0002 Data in accordance with Contract Data

Requirements List (CDRL), DD Form 1423.

$2,666,170.00

$300,000.00

$450,171.80

Not Separately Priced
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Section G - Contract Administration Data

THIS TASK ORDER IS NON-SEVERABLE
I. PAYMENT OF FIXED FEE:
Subject to the withholding provisions of the clause at FAR 52.216-8, Fixed Fee, the fixed fee specified shall be paid
to the prime contractor at a rate of 5.0% of total costs, excluding FCCOM, expended during each invoicing period
provided. The total fee payable shall not exceed the fee established in the Task Order.

II. INCREMENTAL FUNDING:

Provide incremental funding in the amount of $750,171.80. As of the date of this order, the funds allotted are as
follows:

Estimated Cost $714,722.73
Fixed Fee $ 35,449.07
Total Estimated CPFF $750,171.80

The specific funds applicable to this task order are as follows:

ITEM NUMBER ACRN AMOUNT

SUB-CLIN 000101 | AA $750,171.80

AA: 1751804 4A4N 252 00019 0 050119 2D 000000
COST CODE: AIR40PRE5711

AMOUNT: $750,171.80

CIN 001012984100001: $300,000.00

CIN 001012984100002: $450,171.80

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

Payment shall be made on a “First in First Out” (FIFO) basis. That is, payment shall first be made from ACRN AA.
When these funds are exhausted, payment shall be then made from ACRN AB and so forth.

Reimbursement of allowable costs shall not exceed the aggregate amounts indicated above and the Contractor will
not be reimbursed by the Government for allowable costs incurred hereunder in excess of such amount. As of the
date of execution of this task order, there has been allotted the sum of $750,171.80. The allotted funding will cover
28% of the total effort. The Total Not to Exceed Amount of the order is $2,666,170. The balance to fully fund is
$1,915,998.20.

Notwithstanding the foregoing limitation that amount allotted and obligated herein may be increased from time to
time by modification to this Task Order. The Contractor shall notify the Ordering Officer in writing, at least thirty
(30) days prior to the time the funds hereunder are fully expended, that additional funds will be required if
performance is to continue under the Task Order. In the event that additional funds are not made available and
allotted to this Task Order by the Government, and the Contractor has given timely notice as provided herein, the
Contractor shall be entitled to Terminate in accordance with the clause of this contract entitled "Termination” and a
settiement in accordance with provisions of said clause; provided, that in no event shall the total of all payments to
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the Contractor under this contract, except for settlement expense described in said "Termination” clause, exceed the
total of all amounts allotted hereto.

III. LEVEL OF EFFORT:

The level of effort for this Task Order is 19,935 direct labor hours. The composition of hours is as follows:

LABOR CATEGORY HOURS
Prime Contractor:
Software Engr- T~ = T
Software Engr- i
Software Engr- |
Systems Engr- |
Systems Engr- N ~ U
Systems Engr [, \W\) (! ]
Test Engr- \)V m\‘
Project Mgmt- V
Project Mgmt-
Test Engr- .
Subcontractor:
COMP2 "’
COMP3 _
COMP4 LW L
COMP5 AL
COMPS O
COMP9

— -
TOTAL 19,933

NOTE: The total estimated hours negotiated under this Task Order shall not be exceeded.

IV. DESCRIPTION OF REQUIREMENT:

Work shall be performed in accordance with the Statement of Work attached hereto as Enclosure (1).

V. INSPECTION AND ACCEPTANCE:

Inspection and acceptance will be performed at destination by the COR.

VI. PERIOD OF PERFORMANCE:

The period of performance for this task order is from 1 June 2005 through 31 May 2007.

VIL TRAVEL:

Travel (Long Distance) is authorized in accordance with the SOW and written approval from the COR.

VIII. CONTRACTING OFFICER'S REPRESENTATIVE (COR)
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The COR is responsible for monitoring the performance and progress as well as overall technical management of
this order and should be contacted regarding questions or problems of a technical nature. In no event; however,
will any understanding or agreement, modification, change order, or any other matter deviating from the terms of
the order between the contractor and any person other than the Ordering Officer be effective or binding upon the
government, unless formalized by proper contractual documents executed by the Ordering Officer prior to
completion of this contract.

If in the opinion of the Contractor, the COR requests efforts outside the scope of the order, the Contractor will
promptly notify the Ordering Officer in writing. No action will be taken by the Contractor under such technical
instruction until the Ordering Officer has determined if such effort is within the scope of the order. Ifitis
determined that effort outside the scope is required, the Ordering Officer will issue a modification to the order
prior to commencement of such effort. All matters pertaining to the terms and conditions of the basic contract or
this order shall be brought to the attention of the Ordering Officer.

The Contracting Officer’s Representative (COR) for this procurement is Nadine Donner, Code 452D00E,
(805) 989-4270. The Technical Assistant (TA) is Cheryl McCombs, Code 454300E, (805) 989-9028.

IX. DELIVERABLES

The contractor shall deliver Contract Data Requirements List (CDRL), DD Form 1423, items according to Paragraph
4.0 of the Statement of Work and designated CDRL’s of the basic contract.

Enclosure (1)
STATEMENT OF WORK FOR THE

NAVAL AIR WARFARE CENTER WEAPONS DIVISION
TACTICAL AIRCRAFT ELECTRONIC WARFARE JAMMER SUPPORT

TASK ORDER 0007
AN/ALQ-214 MDFG Development

25 May 2005
1. SCOPE

1.1. Background

Naval Air Systems Command (NAVAIR) PMA-272 sponsors the AN/ALQ-214 Radio Frequency Counter Measures
(RFCM) and the AN/ALQ-165 Airborne Self Protection Jammer (ASPJ) On-board Defensive Countermeasures
Systems. TACAIR EW IPT at Point Mugu executes the Software Support Activity (SSA) activities.

1.2. Task Scope

This Statement of Work (SOW) describes the engineering support services and products for the Tactical Aircraft
Electronic Warfare Integrated Program Team (TACAIR EW IPT) located at the NAVAIR Point Mugu, CA and
China Lake, CA. This task is non-severable.

2. APPLICABLE DOCUMENTS

All applicable documents standards and specifications contained in Paragraph 2.0 of the Basic Contract, in addition
to the following:

AN/ALQ-165 User Data File Generator (UDFG)
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AN/ALQ-165 UDFG Users Manual
ALQ-214 MDFG Build Plan

3. TECHNICAL REQUIREMENTS
The Contractor shall provide system engineering and technical support services defined herein.

3.1. General

Work shall be accomplished at the Contractor’s own facility, Government facilities or activities, or another
Contractor’s facility, as required. The Contractor shall provide Monthly Status Reports in accordance with CDRL
AQ01. (Basic Contract, Paragraph 4.0)

3.2. Software Modification

The Contractor shall provide engineering services for the development necessary to convert the Government
Furnished Equipment (GFE) AN/ALQ-165 UDFG into an AN/ALQ-214 Mission Data File Generator (MDFG)
capable of generating the AN/ALQ-214 Mission Data File (MDF), the development of MDFG support tools, and a
three day training course in the use of the MDFG and its support tools. They will provide this development in
accordance with the Build Plan produced by Task Order 0005 under this contract.

For this Task Order, the MDFG shall be capable of generating MDFs for the AN/ALQ-214’s Processing Elements
PE-1 and PE-2. The MDFG shall be hosted in a PC environment, utilizing Microsoft Windows 2000 and Oracle 9.
The MDFG must be part of the EWSSA Developmental Toolset similar to the ASPJ UDFG. The support tools shall
include equivalents of the existing ASPJ tools Bin to List, Report Generator, and the Ambiguity Analyzer.

The Contractor shall provide support for the development of the following Computer Software Configuration Items
(CSClIs):

Database CSCI
ICRLib CSCI
AN/ALQ-214 MDF Generator CSCI

3.2.1. Software Baseline
EWSSA shall provide the AN/ALQ-165 UDFG software baseline along with any known problem documentation.
An Oracle Database license will be required to run the AN/ALQ-165 UDFG.

3.2.2. Training class
The training course shall be designed to last three 8-hour days (one hour of instruction per day with the remainder
hands-on Lab time.) The level will be geared to the knowledgeable RFCM user. The Navy shall reproduce

materials acquired for this course for all course participants. Materials acquired for this course shall be the property
of the Navy.

3.3. Program Reviews

The Contractor shall conduct technical meetings including, but not limited to, a Preliminary Design Review (PDR),
Critical Design Review (CDR), Test Readiness Review (TRR), and Program Management Reviews (PMRs). The

PDR, CDR and TRR shall be conducted at NAVAIR, Point Mugu, CA; the PMRs shall be held at the Contractor’s

facility.

It is estimated that 50 technical meetings will take place. Weekly phonecons between the EWSSA and MDFG
Contractor team to discuss engineering and software progress shall be scheduled. The contractor shall provide
documented results of all such meetings in the form of technical reports and meeting minutes, in accordance with
CDRL AO005. (Basic Contract, Paragraph 4.0)
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3.4. Documentation Deliveries

3.4.1. MDFG Design Documentation

The Contractor shall provide documentation of the design of the MDF. Contractor format is acceptable. (CDRL
A003)

3.4.2. RFCM MDFG Users Manual

The Contractor shall update the GFE RFCM Users Manual so that it accurately describes the RFCM MDFG. The
manual shall include all user interface pages. (CDRL A003)

3.4.3 Software Deliveries

3.4.4  The Contractor shall deliver MDFG and its support tools’ source code, and operational
(executable) software files to NAVAIR Point. Mugu, CA. All software support tools necessary to
build the executable files will also be provided to NAVAIR Point Mugu, CA. Contractor shall
provide over-the-phone support to support installation of the software at Point Mugu, CA. (CDRL
A003)Version Description Document

3.5. The Contractor shall prepare and deliver a Version Description Document (VDD) that describes the version of
the software, with each software delivery. Contractor format is acceptable. VDDs shall include: identification by
SAR or STR of the software changes included, and a description of the change. (CDRL A003)Testing

Testing of the software MDFG and its support tools shall include as a minimum, the following tasks. Testing will
occur at the Contractor’s facility, with Government participation
35.1 Use of the MDFG to generate a MDF based upon a NAVAIR UDF Design Document, and
comparison of the MDF to a known valid MDF.
3.5.2  Validation of the support tools by using them in MDF creation, examination, and debugging.
3.5.3  Validation of the MDFG data entry and manipulation via the Graphical User Interface pages.
4. TECHNICAL AND MANAGEMENT SUPPORT
The Contractor shall host required technical and management reviews for the purpose of, but not limited to:
reviewing task requirements, exchanging technical information, and discussing status and planning. The Contractor
shall arrange and conduct the weekly group phonecon. The Contractor shall provide personnel with the appropriate
technical expertise and skills, dependent upon the purpose of the meetings/reviews.
The contractor shall provide a project schedule detailing the contractor’s plan to accomplish the overall MDFG
Conversion effort. Contractor format is acceptable. (CDRL A002)

5. DELIVERABLES
The Contractor shall provide the following deliverables:

5.1. Monthly Status Reports (CDRL A001)

5.2. Meeting Minutes (CDRL A005)

5.3. Design Document (CDRL A003)

5.4. RFCM MDFG Users Manual (CDRL A003)

5.5 Project Schedule (CDRL A002)

5.6. Software Deliveries (CDRL A003)

5.7 Software Version Description Document (CDRL A003)

6. OTHER CONSIDERATIONS

6.1. Quality Assurance and Reporting

The Contractor shall provide and maintain a quality program in accordance with best commercial practices.
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6.2. Security
All Security Requirements of the basic contract, N68936-04-D-0006, shall be met.

6.3. Government Laboratories

The Government will furnish access to laboratories outside of the Contractor’s laboratories; however, the
Government reserves the right to control laboratory schedule and use of documentation and information required for
the performance of this Delivery Order. The Government shall supply the Contractor with information on where and
how to send Contractor personnel security clearances when visiting these laboratories. Should there be additional
forms for the use of Contractor equipment in the laboratory, the Government shall provide the procedures and forms
to the Contractor.

7. TRAVEL

The Contractor shall be required to perform travel, as required, to NAVAIR Point Mugu, CA to accomplish the
requirements of this contract. The following travel is anticipated:

Eight (8) round trips for three (3) contractors, for five (5) days, from the Contractor facility to Point Mugu,
CA, to participate in design and testing working events.

Four (4) round trips for three (3) contractors, for three (3) days, from the Contractor facility to LMTO,
Camarillo, CA, to coordinate and conduct subcontractor design reviews.

8. PERIOD OF PERFORMANCE
Work shall commence upon date of award. Completion of work is scheduled 24 months after award.

9. CONTRACTING OFFICER’S REPRESENTATIVE (COR)/TECHNICAL ASSISTANT (TA)

9.1. All points of contact are from the TACAIR EW IPT. The COR for this contract is Ms. Nadine Donner,
NAVAIR Code 452DOO0E, Point Mugu, CA 93042, telephone (805) 989-4270. The TA for this task order is Cheryl
McCombs, NAVAIR Code 454300E, (805) 989-9028.
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Section B - Supplies or Services and Prices
ITEM NO DESCRIPTION
0001
System engineering and technical support services in support of the Tactical
Aircraft Electronic Warfare Integrated Program Team (TACAIR EW IPT) at
NAVAIR Point Mugu, CA, in accordance with the Statement of Work, enclosure
(h.
FOB: Destination
MAX COST $378,839.00
FIXED FEE $18,704.00
TOTAL MAX COST + FEE $397,543.00
000101 For Navy Accounting Purposes Only.
CIN: 001014144400001 ACRN AA $150,000.00
PURCHASE REQUEST NUMBER: 0010141444
0002 Data in accordance with Contract Not Separately Priced

Data Requirement List (CDRL), DD Form 1423,
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Section G - Contract Administration Data

THIS TASK ORDER IS NON-SEVERABLE

I. PAYMENT OF FIXED FEE:

Subject to the withholding provisions of the clause at FAR 52.216-8, Fixed Fee, the fixed fee specified shall be paid
to the prime contractor at a rate of 5.0% of total costs excluding FCCM expended during each invoicing period
provided. The total fee payable shall not exceed the fee established in the Task Order.

II. INCREMENTAL FUNDING:

Provide incremental funding in the amount of $150,000. As of the date of this order, the funds allotted are as
follows:

Estimated Cost $142,943
Fixed Fee $ 7.057
Total Estimated CPFF $150,000

The specific funds applicable to this task order are as follows:

ITEM NUMBER ACRN AMOUNT

SUB-CLIN 000101 | AA $150,000

AA: 97X4930 NH2C 252 77777 0 054219 2F 000000
COST CODE: 011312980110

AMOUNT: $150,000.00

CIN 001014144400001: $150,000.00

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

Payment shall be made on a “First in First Out” (FIFO) basis. That is, payment shall first be made from ACRN AA.
When these funds are exhausted, payment shall be then made from ACRN AB and so forth.

Reimbursement of allowable costs shall not exceed the aggregate amounts indicated above and the Contractor will
not be reimbursed by the Government for allowable costs incurred hereunder in excess of such amount. As of the
date of execution of this task order, there has been allotted the sum of $150,000. The allotted funding will cover
37% of the total effort. The Total Not to Exceed Amount of the order is $397,543. The balance to fully fund is
$247,543.

Notwithstanding the foregoing limitation that amount allotted and obligated herein may be increased from time to
time by modification to this Task Order. The Contractor shall notify the Ordering Officer in writing, at least thirty
(30) days prior to the time the funds hereunder are fully expended, that additional funds will be required if
performance is to continue under the Task Order. In the event that additional funds are not made available and
allotted to this Task Order by the Government, and the Contractor has given timely notice as provided herein, the
Contractor shall be entitled to Terminate in accordance with the clause of this contract entitled "Termination” and a
settlement in accordance with provisions of said clause; provided, that in no event shall the total of all payments to
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the Contractor under this contract, except for settlement expense described in said "Termination" clause, exceed the
total of all amounts allotted hereto.

HI. LEVEL OF EFFORT:

The level of effort for this Task Order is 2,820 direct labor hours. The composition of hours is as follows:

LABOR CATEGORY HOURS

Software Engr- [ ?
Systems Engr- 7
Systems Engr- _~

Systems Engr- 7ﬁ| \ R \
Y“u
N

Logistics Engr-
Project Mgmt-

Project Mgmt:

Project Mgmt-

TOTAL 2,820

NOTE: The total estimated hours negotiated under this Task Order shall not be exceeded.

IV. DESCRIPTION OF REQUIREMENT:

Work shall be performed in accordance with the Statement of Work attached hereto as Enclosure (1).

V. INSPECTION AND ACCEPTANCE:

Inspection and acceptance will be performed at destination by the COR.

VI. PERIOD OF PERFORMANCE:

The period of performance for this task order is from 10 August 2005 through 15 September 2006.
VII. TRAVEL:

Travel (Long Distance) is authorized in accordance with the SOW and written approval from the COR.

VIII. CONTRACTING OFFICER'S REPRESENTATIVE (COR)

The COR is responsible for monitoring the performance and progress as well as overall technical management of
this order and should be contacted regarding questions or problems of a technical nature. In no event; however,
will any understanding or agreement, modification, change order, or any other matter deviating from the terms of
the order between the contractor and any person other than the Ordering Officer be effective or binding upon the
government, unless formalized by proper contractual documents executed by the Ordering Officer prior to
completion of this contract.

If in the opinion of the Contractor, the COR requests efforts outside the scope of the order, the Contractor will
promptly notify the Ordering Officer in writing. No action will be taken by the Contractor under such technical
instruction until the Ordering Officer has determined if such effort is within the scope of the order. If it is
determined that effort outside the scope is required, the Ordering Officer will issue a modification to the order
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prior to commencement of such effort. All matters pertaining to the terms and conditions of the basic contract or
this order shall be brought to the attention of the Ordering Officer.

The Contracting Officer’s Representative (COR) for this procurement is Nadine Donner Code 452DO0OE, (805)
989-4270. The Technical Assistant (TA) is Vincent Kinsch, Code 454300E, (805) 989-4031.

IX. DELIVERABLES

The contractor shall deliver Contract Data Requirements List (CDRL), DD Form 1423, items according to Paragraph
4.0 of the Statement of Work and designated CDRL’s of the basic contract.

Enclosure (1)

STATEMENT OF WORK FOR THE
NAVAL AIR WARFARE CENTER WEAPONS DIVISION
TACTICAL AIRCRAFT ELECTRONIC WARFARE JAMMER SUPPORT
TASK ORDER 0008

RFCM Suite CY06 Mission Data File Update

1. SCOPE
1.1. Background: Naval Air Systems Command (NAVAIR) PMA-272 sponsors the AN/ALQ-214 Radio

Frequency Counter Measures (RFCM) system. Tactical Aircraft Electronic Warfare Integrated Program
Team (TACAIR EW IPT) at NAVAIR Point Mugu, CA, executes the Software Support Activity (SSA)
activities.

1.2. Task Scope: This Statement of Work (SOW) describes the engineering support services and products for
the TACAIR EW IPT located at the NAVAIR Point Mugu, CA and China Lake, CA.

1. APPLICABLE DOCUMENTS

All applicable standards and specifications are contained in Paragraph 2.0 of the Basic Contract, in addition to the
following:

¢ Mission Data File (MDF) Design Document (MDD), “CY2006_ALQ-214_UDF_SDD_010",
Secret/Noforn. Document shall be provided upon Task Order award.

e  C(lassified fax, titled USN AN/ALQ-214 CY06 MDF Proposed Differences [EID Listing] (not inciuded
herein), dated 22 Jun 05

e (lassified fax titled USN AN/ALQ-214 CY06 MDF Proposed Differences [EID Listing]} (not included
herein), dated 14 Jul 05

e QA Standard for Version Description Document, “2.1.3 Version Description Document (VDD) Checklist”

¢ Emitter Database for Naval Analysis (EDNA) Threat Database, Secret/Noforn, dated 5 Jul 05. Document
shall be provided upon Task Order award.
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2. TECHNICAL REQUIREMENTS

The Contractor shall provide system engineering and technical support services defined herein.

3.1

32

33

General: Work shall be accomplished at the Contractor’s own facility, Government facilities or activities,
or another Contractor’s facility, as required. The Contractor shall provide Monthly Status Reports in
accordance with CDRL A001. (Basic Contract, Paragraph 4.0)

Software Modification: The Contractor shall modify the AN/ALQ-214 MDF to update the MDF. The
modified configuration shall be operable in all systems delivered to the Navy.

3.2.1 MDD Defined Changes: The Contractor shall modify the PE-1, PE-2 and PE-4 MDFs as required to
incorporate the changes defined in the MDD and Classified Faxes, in Paragraph 2 above. The Government
shall provide the MDD, which is a classified document, to the Contractor as a separate enclosure upon Task
Order Award.

3.2.2 Non-MDD Defined Changes: The Contractor shall incorporate into the AN/ALQ-214 MDF all
engineering derived requirements necessary to implement the changes in Paragraph 3.2.1. These changes
will require analysis, definition, implementation and integration with the MDD defined changes. The
EDNA Threat Database provides further supplemental information to enable these changes. It is also a
classified document that shall be delivered by the Government to the Contractor upon Task Order Award.

3.2.3 MDF Software Baseline: MDF 1000 (CY04), as modified for Integrated Defensive Electronic
Counter Measures (IDECM) Block Three (IB-3) testing shall be the baseline software version for this
effort.

3.2.4 MDF software deliveries: All software deliveries shall include both PE-1 and PE-2 MDFs. PE-4
MDFs will be included as required to implement the modifications. NAVAIR Point Mugu shall provide the
Contractor with the PE-4 MDF Generator to be used for programming the PE-4 Update.

3.2.5 MDF Generator software changes: No changes to the current VAX-based MDFG maintained by ITT
or the current PE-4 MDF Generator will be necessary to implement these RFCM Suite CY06 MDF
changes.

Software Development: Contractor effort shall be divided into at least five Builds as defined in Attachment
One, in order to meet the CY06 Suite Validation & Verification schedule. Each Build shall be delivered to
the TACAIR EW IPT for testing, and shall consist of the MDF updates. Problems discovered during
TACAIR EW IPT testing shall be documented in SARs and evaluated by a TACAIR EW IPT Engineering
Review Board (ERB), to determine whether the problems are with the Contractor MDF update, as defined
in Paragraph 3.2.1 and 3.2.2 above, and whether the problems require correction.  Problems that meet
both criteria shall be submitted to the Contractor for resolution.
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Build One: Build One shall consist of the Contractor development and internal validation
modifications built upon the MDF Design Document requirements. The specific EIDs and the
implementation involved shall be determined at the Requirements Review for all builds.

Build Two: Build Two shall include correction of software SARs identified by the TACAIR EW
IPT ERB that are associated specifically with the update and that require correction. Build Two
also shall contain updates as defined by the MDF Design Document and the Requirements Review.

Build Three: Build Three shall include correction of software SARs identified by the TACAIR
EW IPT ERB that are associated specifically with the update and that require correction. Build
Three shall be used as the baseline for CY06 Suite Validation and Verification.

Build Four: Build Four shall include implementation of all non-MDD implementations, as defined
in Paragraph 3.2.2. Build Four also shall include correction of software SARs identified by the
TACAIR EW IPT ERB that are associated specifically with the update and that require correction.

Build Five: Build Five shall include correction of software SARs identified by the TACAIR EW
IPT ERB that are associated specifically with the update and that are Priority One (Critical:
Mission Essential) or Two (Degraded Performance: No Work-Around). Build Five also shall
include the modification of the MDF configuration identification number as directed by the ERB.
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3.4 MDD Analysis and Correction: The Contractor shall review the MDD and provide comments to the
TACAIR EW IPT on the correctness and completeness of the document. The objective of the effort shall
be to determine the format and data requirements for the MDD to be a stand-alone definition document for
future ALQ-214 MDF updates. At the conclusion of the MDF development, the Contractor shail
incorporate all identified changes into the MDD and provide the updated document to the EWSSA.

3.5 Testing: The Contractor shall test in-house that the MDF is loadable on the system and that BIT can be
successful performed. Upon delivery to the Government the MDF will undergo Government laboratory
testing as well as ground and flight tests. These Government test sites shall test the MDF to ensure full
functionality with the system, as well as the other avionics and government developed software for the Suite
CY06 Update. The Contractor shall be responsible for correction of deficiencies to the MDF found during
this testing for a period up to 120 days after receipt of the final MDF version. The Contractor shall be
responsible for correction of only those deficiencies resulting from changes made during the generation of
this software version.

3.6_Program Reviews: The Contractor shall conduct technical meetings including, but not limited to, a kickoff
meeting and a requirements review. The kickoff meeting shall be conducted as a telephone conference call.
The requirements review shall be conducted at NAVAIR Point Mugu, CA, and shall include the definition
of the build plan for the Task Order. Weekly phonecons between the EWSSA and Contractor team to
discuss engineering and software progress shall be scheduled.

3.7 Software Deliveries: The Contractor shall deliver the PE-1, PE-2, and PE-4 MDFs to NAVAIR Point.
Mugu, CA. (CDRL A003)

3.8 Telephone Support: The Contractor shall provide two (2) weeks of telephone support subsequent to each
delivery, while the Government is loading and testing the delivery.

3.9 Version Description Document: The Contractor shall prepare and deliver a Version Description Document
that describes the version of the software, with each software delivery. Format shall be as defined in the
*“2.1.3 Version Description Document (VDD) Checklist”. Initial VDD shall be identified as CY2006_ALQ-
214_UDF_VDD_011. Traceability shall be provided back to the MDF Design Document. (CDRL A003)

3.10 Project Schedule: The Contractor shall provide a project schedule detailing the Contractor’s plan
to accomplish this effort. The contractor shall work with the government to build and maintain the overall
project schedule for the effort. The initial top-level schedule, provided as Attachment One of this SOW,
shall be used as the basis for the initial project schedule. The developed project schedule shall contain
software delivery dates for an initial software delivery and three additional software deliveries. Contractor
format for the schedule is acceptable. (CDRL A002)

4. DELIVERABLES

The Contractor shall provide the following deliverables:

4.1 Monthly Status Report (CDRL A001)
4.2 Software Deliveries (CDRL A003)
4.3 Software Version Description Document (CDRL A003)
4.4 Project Schedule (CDRL AQ02)

4.5 Revised MDD (CDRL A003)

5. OTHER CONSIDERATIONS
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5.1 Quality Assurance and Reporting: The Contractor shall provide and maintain a quality program in
accordance with best commercial practices.

5.2 Security: All Security Requirements of the basic contract, N68936-04-D-0006, shall be met.

5.3 Government Laboratories: The Government will furnish access to laboratories outside of the Contractor’s
laboratories; however, the Government reserves the right to control laboratory schedule and use of
documentation and information required for the performance of this delivery order. The Government shall
supply the Contractor with information on where and how to send Contractor personnel security clearances
when visiting these laboratories. Should there be additional forms for the use of Contractor equipment in
the laboratory, the Government shall provide the procedures and forms to the Contractor.

6. TRAVEL

The Contractor shall be required to perform travel, as required, to NAVAIR Point Mugu, CA to accomplish the
requirements of this contract. The following travel is anticipated:

One (1) round trip for four (4) contractors, for four (4) days, from Clifton, NJ to Point Mugu, CA, to participate
in a Requirements Review at NAVAIR, Pt. Mugu, CA.

Two (2) round trips for two (2) contractors, for five (5) days, from Clifton, NJ to Point Mugu, CA, to participate
in verification and validation of the RFCM Suite CY06 MDF Update.

7. PERIOD OF PERFORMANCE

Work shall commence upon award of the Task Order. Completion of work is scheduled for 15 Sep 06.

8. CONTRACTING OFFICER’S REPRESENTATIVE (COR)/TECHNICAL ASSISTANT (TA)

8.1 All points of contact are from the TACAIR EW IPT. The COR for this contract is Ms. Nadine Donner,
NAVAIR Code 452D00E, Point Mugu, CA 93042, telephone (805) 989-4270. The TA for this task order is Mr.
Vincent Kinsch, Code 454300E, (805) 989-4031.
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TASK

SCHEDULED DATE

Project Start

Award of Task Order

Kick-Off Review 1 Sep 05
Requirements Review 1 Oct 05
Build One Delivery 28 Feb 06
Build Two Delivery 31 Mar 06
Build Three Delivery 30 Apr 06
Build Four Delivery 30 Jun 06
Build Five Delivery 31 Jul 06
MDD Complete 15 Sep 06
Project Completion 15 Sep 06




